
 
 
 
 
 
 
 
 

BOARD OF CONTRACT AND SUPPLY 
CITY OF PROVIDENCE, RHODE ISLAND 

 

REQUEST FOR PROPOSALS 
Item Description:  SESSIONS STREET FIELD IMPROVEMENTS -REBID 
 
Date to be opened: FEBRUARY 18, 2020  
 
Issuing Department: PARKS DEPARTMENT  
 
QUESTIONS 

 Please direct questions relative to the bidding process, how to fill out forms, and how to submit a bid 
(Pages 1-8) to Purchasing Agent Patti Jordan.  

o Phone: (401) 680-5264 
o Email: pjordan@providenceri.gov 

 Please use the subject line “RFP Question” 

 Please direct questions relative to the Minority and Women’s Business Enterprise Program and the 
corresponding forms (Pages 9-13) to the MBE/WBE Outreach Director for the City of Providence, 
Grace Diaz  

o Phone: (401) 680-5766 
o Email: gdiaz@providenceri.gov 

 Please use subject line “MBE WBE Forms” 

 Please direct questions relative to the specifications outlined (beginning on page 14) to the issuing 
department’s subject matter expert: 

o Brian F. Byrnes – Deputy Superintendent of Parks 
o 401-660-9308 
o Bbyrnes@providenceri.gov 

 

Pre-bid Conference    (NON-MANDATORY) 
 
MONDAY, FEBRUARY 3, 2020 at 10:00 AM  
Sessions Street Field – 140 Sessions Street  Providence, RI 02906 
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INSTRUCTIONS FOR SUBMISSION 
 
Bids may be submitted up to 2:15 P.M. on the above meeting date at the Department of the City Clerk. Room 
311, City Hall. 25 Dorrance Street, Providence. At 2:15 P.M. all bids will be publicly opened and read at the 
Board of Contract Meeting in the City Council Chambers, on the 3rd floor of City Hall. 
 

 Bidders must submit 2 copies of their bid in sealed envelopes or packages labeled with the captioned 
Item Description and the City Department to which the RFP and bid are related. (On page 1)  

 Communications to the Board of Contract and Supply that are not competitive sealed bids (i.e. product 
information/samples) should have “NOT A BID” written on the envelope or wrapper. 

 Only use form versions and templates included in this RFP. If you have an old version of a form do not 
recycle it for use in this bid. 

 The bid envelope and information relative to the bid must be addressed to: 
 

Board of Contract and Supply 
Department of the City Clerk – City Hall, Room 311 
25 Dorrance Street 
Providence, RI 02903 
 

 
**PLEASE NOTE: This bid may include details regarding information that you will need to provide 
(such as proof of licenses) to the issuing department before the formalization of an award.  
 
This information is NOT requested to be provided in your initial bid by design.  
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record. The City has made a conscious effort to avoid the posting of sensitive information on the 
City’s Open Meetings Portal, by requesting that such sensitive information be submitted to the issuing 
department only at their request.  
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BID PACKAGE CHECKLIST  

Digital forms are available in the City of Providence Purchasing Department Office or online at 
http://www.providenceri.gov/purchasing/how-to-submit-a-bid/ 

The bid package MUST include the following, in this order: 

 Bid Form 1: Bidder's Blank as the cover page/ 1st page (see page 6 of this document) 

 Bid Form 2: Certification of Bidder as 2nd page (see page 7 of this document) 

 Certificate Regarding Public Records (see page 8 of this document)  

 Forms from the Minority and Women Business Enterprise Program: Based on Bidder Category. See 
forms and instructions enclosed (pages 9-13) or on: https://www.providenceri.gov/purchasing/minority-
women-owned-business-mbewbe-procurement-program/ 

*Please note: MBE/WBE forms must be completed for EVERY bid submitted and must be inclusive of 
ALL required signatures. Forms without all required signatures will be considered incomplete. 

 Bidder’s Proposal/Packet: Formal response to the specifications outlined in this RFP, including pricing 
information and details related to the good(s) or service(s) being provided. Please be mindful of 
formatting responses as requested to ensure clarity. 

 Financial Assurance, if requested (as indicated on page 5 of this document under “Bid Terms”) 
 
All of the above listed documents are REQUIRED. (With the exception of financial assurances, which are 
only required if specified on page 5.) 
 
***Failure to meet specified deadlines, follow specific submission instructions, or enclose all required 
documents with all applicable signatures will result in disqualification, or in an inability to appropriately 
evaluate bids.
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NOTICE TO VENDORS 

 
1. The Board of Contract and Supply will make the award to the lowest qualified and responsible bidder.  
2. In determining the lowest responsible bidder, cash discounts based on preferable payment terms will not be 

considered.  
3. Where prices are the same, the Board of Contract and Supply reserves the right to award to one bidder, or 

to split the award. 
4. No proposal will be accepted if the bid is made in collusion with any other bidder.  
5. Bids may be submitted on an “equal in quality” basis. The City reserves the right to decide equality. 

Bidders must indicate brand or the make being offered and submit detailed specifications if other than 
brand requested. 

6. A bidder who is an out-of-state corporation shall qualify or register to transact business in this State, in 
accordance with the Rhode Island Business Corporation Act, RIGL Sec. 7-1.2-1401, et seq. 

7. The Board of Contract and Supply reserves the right to reject any and all bids. 
8. Competing bids may be viewed in person at the Department of the City Clerk, City Hall, Providence, 

immediately upon the conclusion of the formal Board of Contract and Supply meeting during which the 
bids were unsealed/opened. Bids may also be accessed electronically on the internet via the City’s Open 
Meetings Portal.  

9. As the City of Providence is exempt from the payment of Federal Excise Taxes and Rhode Island Sales 
Tax, prices quoted are not to include these taxes. 

10. In case of error in the extension of prices quoted, the unit price will govern. 
11. The contractor will NOT be permitted to: a) assign or underlet the contract, or b) assign either legally or 

equitably any monies or any claim thereto without the previous written consent of the City Purchasing 
Director. 

12. Delivery dates must be shown in the bid. If no delivery date is specified, it will be assumed that an 
immediate delivery from stock will be made.  

13. A certificate of insurance will normally be required of a successful vendor. 
14. For many contracts involving construction, alteration and/or repair work, State law provisions concerning 

payment of prevailing wage rates apply (RIGL Sec. 37-13-1 et seq.) 
15. No goods should be delivered or work started without a Purchase Order. 
16. Submit 2 copies of the bid to the City Clerk, unless the specification section of this document 

indicates otherwise. 
17. Bidder must certify that it does not unlawfully discriminate on the basis of race, color, national origin, 

gender, gender identity or expression, sexual orientation and/or religion in its business and hiring practices 
and that all of its employees are lawfully employed under all applicable federal, state and local laws, rules 
and regulations. (See Bid Form 2.)  
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BID TERMS 

 
1. Financial assurances may be required in order to be a successful bidder for Commodity or Construction 

and Service contracts. If either of the first two checkboxes below is checked, the specified assurance 
must accompany a bid, or the bid will not be considered by the Board of Contract and Supply. The 
third checkbox indicates the lowest responsible bidder will be contacted and required to post a bond to 
be awarded the contract.   
 
a)  A certified check for $      must be deposited with the City Clerk as a guarantee that the 

Contract will be signed and delivered by the bidder. 
 

b)  A bid bond in the amount of 5 per centum (%) of the proposed total price, must be deposited with 
the City Clerk as a guarantee that the contract will be signed and delivered by the bidder; and the 
amount of such bid bond shall be retained for the use of the City as liquidated damages in case of 
default. 

 
c)  A performance and payment bond with a satisfactory surety company will be posted by the 

bidder in a sum equal to one hundred per centum (100%) of the awarded contract. 
 

d)  No financial assurance is necessary for this item. 
 

2. Awards will be made within sixty (60) days of bid opening. All bid prices will be considered firm, 
unless qualified otherwise. Requests for price increases will not be honored. 

3. Failure to deliver within the time quoted or failure to meet specifications may result in default in 
accordance with the general specifications. It is agreed that deliveries and/or completion are subject to 
strikes, lockouts, accidents and Acts of God. 

The following entry applies only for COMMODITY BID TERMS: 
 

4. Payment for partial delivery will not be allowed except when provided for in blanket or term contracts. 
The following entries apply only for CONSTRUCTION AND SERVICE BID TERMS: 
 

5. Only one shipping charge will be applied in the event of partial deliveries for blanket or term contracts. 
6. Prior to commencing performance under the contract, the successful bidder shall attest to compliance 

with the provisions of the Rhode Island Worker’s Compensation Act, RIGL 28-29-1, et seq.  If exempt 
from compliance, the successful bidder shall submit a sworn Affidavit by a corporate officer to that 
effect, which shall accompany the signed contract. 

7. Prior to commencing performance under the contract, the successful bidder shall, submit a certificate of 
insurance, in a form and in an amount satisfactory to the City. 
FORM 1: BIDDERS BLANK 
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BID FORM 1: Bidders Blank 
 

1. Bids must meet the attached specifications. Any exceptions or modifications must be noted and fully explained. 
 

2. Bidder’s responses must be in ink or typewritten, and all blanks on the bid form should be completed. 
 

3. The price or prices proposed should be stated both in WRITING and in FIGURES, and any proposal not so stated may be 
rejected. Contracts exceeding twelve months must specify annual costs for each year. 

 

4. Bids SHOULD BE TOTALED so that the final cost is clearly stated (unless submitting a unit price bid), however each 
item should be priced individually. Do not group items. Awards may be made on the basis of total bid or by individual 
items. 

 
5. All bids MUST BE SIGNED IN INK. 

 

Name of Bidder (Firm or Individual):  ___________________________________________________________________  

Contact Name: _______________________________________________________________________________ 

Business Address: ____________________________________________________________________________ 

Business Phone #:  ____________________________________________________________________________ 

E-Mail Address: _____________________________________________________________ 

Agrees to bid on (Items(s) to be bid):  _______________________________________________________________ 

If the bidder’s company is based in a state other than Rhode Island, list name and contact information for a local agent for service 

of process that is located within Rhode Island: ________________________________________________________________ 

Please visit http://www.naics.com/search/ and identify the NAICS Code(s) for items being bid on.  Enter the NAICS code(s) here or 

in parentheses next to each item listed immediately above:  _______________________________ 

Delivery Date (when applicable): _______________________________________________________________ 

Name of Surety Company (if applicable): ________________________________________________________ 

Total Amount in Writing*: _____________________________________________________________________ 

Total Amount in Figures*: ____________________________________________________________________ 

*If you are submitting a unit price bid please insert “Unit Price Bid.” 

Use additional pages if necessary for additional bidding details.  

 

____________________________________________ 

Signature of Representative 

 

____________________________________________ 

Title
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BID FORM 2: Certification of Bidder 
(Non-Discrimination/Hiring) 
 

Upon behalf of                       (Firm or Individual Bidding), 
 
I,                          (Name of Person Making Certification), 
 
being its            (Title or “Self”), hereby certify that: 
 
 
 
1. Bidder does not unlawfully discriminate on the basis of race, color, national origin, gender, sexual 

orientation and/or religion in its business and hiring practices. 

2. All of Bidder’s employees have been hired in compliance with all applicable federal, state and 
local laws, rules and regulations. 

 
 
 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

 
 
 
 
 
 

____________________________________ 

Signature of Representative 
 
 

____________________________________ 

Printed Name
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Certificate Regarding Public Records  

 
Upon behalf of                       (Firm or Individual Bidding), 

I,                          (Name of Person Making Certification), 

being its            (Title or “Self”), hereby certify an 

understanding that: 

1. All bids submitted in response to Requests for Proposals (RFP’s) and Requests for Qualification 
(RFQ’s), documents contained within, and the details outlined on those documents become public 
record upon receipt by the City Clerk’s office and opening at the corresponding Board of Contract 
and Supply (BOCS) meeting. 

2. The Purchasing Department and the issuing department for this RFP/RFQ have made a conscious 
effort to request that sensitive/personal information be submitted directly to the issuing 
department and only at request if verification of specific details is critical the evaluation of a 
vendor’s bid. 

3. The requested supplemental information may be crucial to evaluating bids. Failure to provide 
such details may result in disqualification, or an inability to appropriately evaluate bids.  

4. If sensitive information that has not been requested is enclosed or if a bidder opts to enclose the 
defined supplemental information prior to the issuing department’s request in the bidding packet 
submitted to the City Clerk, the City of Providence has no obligation to redact those details and 
bears no liability associated with the information becoming public record.  

5. The City of Providence observes a public and transparent bidding process. Information required in 
the bidding packet may not be submitted directly to the issuing department at the discretion of the 
bidder in order to protect other information, such as pricing terms, from becoming public. Bidders 
who make such an attempt will be disqualified. 

 
I affirm by signing below that I am duly authorized on behalf of Bidder, on 

this day of 20 . 

 
____________________________________ 

Signature of Representative 
 

____________________________________ 

Printed Name 
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WBE/MBE Form Instructions 

The City of Providence actively seeks Minority and Women business enterprises to participate in bids to meet the City’s 
procurement needs. Pursuant to the City of Providence Code of Ordinances, Chapter 21, Article II, Sec. 21-52 (Minority and 
Women’s Business Enterprise) and Rhode Island General Laws (as amended), Chapter 31-14, et seq. (Minority Business 
Enterprise), Minority Business Enterprise (MBE) and Women’s Business Enterprise (WBE) participation goals apply to contracts. 
  
The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 
The goal for combined MBE/WBE participation is 20% of the total bid value. 
 

Only businesses certified with the State of Rhode Island as minority and/or women business enterprises are counted 
towards the City’s goals. Eligible minority or women-owned businesses are encouraged to seek certification from the State 
of Rhode Island Minority Business Enterprise Compliance Office at: http://odeo.ri.gov/offices/mbeco/ 
 
Note: MBE certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by 
the City of Providence's MBE program. 
 
Bid Requirements: 
 
All Bidders:  All bidders must complete and submit the MBE/WBE Participation Affidavit indicating whether or not they are a state-
certified MBE/WBE and acknowledging the City’s participation goals. Submission of this form is required with every bid. Your bid 
will not be accepted without an affidavit.  
 
Bidders who will be subcontracting: Bidders who will be subcontracting must submit the Subcontractor Disclosure Form as part of 
their bid submission. All subcontractors, regardless of MBE/WBE status, must be listed on this form. Business NAICS codes can be 
found at https://www.naics.com/search/.  Awarded bidders are required to submit Subcontractor Utilization and Payment Reports 
with each invoice.  

Waiver Requests: 

If the percentage of the total amount of the bid being awarded to MBE or WBE vendors is less than 20% (Box F on the 
Subcontractor Disclosure Form) and the prime contractor is not a Rhode Island State-certified MBE or WBE, the Bidder must 
complete the MBE/WBE Waiver Request Form for review. Waivers will be considered on a case by case basis.  

No waiver will be granted unless the waiver request includes documentation that demonstrates that the Bidder has made good faith 
efforts to achieve the City’s stated participation goals. Waivers must be reviewed and signed by the City of Providence’s 
MBE/WBE Outreach Director, Grace Diaz, or her designee. Department Directors cannot recommend a bidder for award if this 
form is applicable and absent.  If the bid does not meet the participation goals of the City of Providence and a waiver is not filed 
with the signature of the MBE/WBE Outreach Director or her designee, the bid will not be accepted.  
 
Verifying MBE/WBE Certification 
It is the responsibility of the bidder to confirm that every MBE/WBE named in a proposal and included in a contract is certified by the 
Rhode Island Minority Business Enterprise Compliance office. The current MBE/WBE directory is available at the State of RI MBE 
Office, One Capitol Hill, 2nd Floor, Providence, RI, or online at http://odeo.ri.gov/offices/mbeco/mbe-wbe.php. You can also call 
(401) 574-8670 to verify certification, expiration dates, and services that the MBE/WBE is certified to provide. Note: MBE 
certification with the State of Rhode Island on the basis of Portuguese heritage is not currently recognized by the City of Providence's 
MBE program.  
 

Form Instructions: 

Access all bid forms from http://www.providenceri.gov/oeo/ or http://www.providenceri.gov/purchasing/minority-women-owned-
business-mbewbe-procurement-program/. Download the forms as blank PDFs. Once saved on your computer, fill them out using 
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the Adobe program. The fillable PDFs must be completed in Adobe in order to be saved property. Google Chrome and similar 
platforms do not allow for the forms to be saved as filled PDFs. Therefore, please download the blank forms to your computer, then 
fill them out and save. 

 

 

 

 

 

 

 

Assistance with Form Requirements 

Examples of completed forms can be found on the City of Providence website at http://www.providenceri.gov/oeo/ or 
http://www.providenceri.gov/purchasing/minority-women-owned-business-mbewbe-procurement-program/.  

 

Contract Requirements: 

Prime contractors engaging subcontractors must submit the Subcontractor Utilization and Payment Report to the City 
Department’s Fiscal Agent with every invoice and with request for final payment. This form is not submitted as a part of the initial 
bid package. 

For contracts with duration of less than 3 months, this form must be submitted along with the contractor's request for final payment. 
The form must include all subcontractors utilized on the contract, both MBE/WBE and non- MBE/WBE, the total amount paid to 
each subcontractor for the given period and to date. During the term of the contract, any unjustified failure to comply with the 
MBE/WBE participation requirements is a material breach of contract.   
  
Questions? 
For more information or for assistance with MBE/WBE Forms, contact the City of Providence MBE/WBE Outreach Director, 
Grace Diaz, at mbe-wbe@providenceri.com or (401) 680-5766.  
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MBE/WBE PARTICIPATION AFFIDAVIT 
Item Discussion (as seen on RFP):  
__________________________________________________________________________________________________ 
____________________________________________________________________________________________________________
________________________________________________________________________________________ 
Prime Bidder: _____________________________________________ 
Prime Bidder (Company) Phone Number:_________________________________ 
Prime Bidder (Company) Zip Code: ___________ 
 
Which one of the following describes your business’ status in terms of Minority and/or Woman-Owned Business Enterprise 
certification with the State of Rhode Island?    _____MBE _____WBE _____Neither MBE nor WBE  
 
By initialing the following sections and signing the bottom of this document in my capacity as the contractor or an authorized 
representative of contractor, I make this Affidavit: 
It is the policy of the City of Providence that minority business enterprises (MBEs) and women business enterprises (WBEs) should 
have the maximum opportunity to participate in procurements and projects as prime contractors and vendors. Pursuant to Sec. 21-52 
of the Providence Code of Ordinances and Chapter 31-14 et seq. of the Rhode Island General Laws (as amended), MBE and WBE 
participation goals apply to contracts. 
 

The goal for Minority Business Enterprise (MBE) participation is 10% of the total bid value. 
The goal for Women’s Business Enterprise (WBE) participation is 10% of the total bid value. 
The goal for combined MBE/WBE participation is 20% of the total bid value. 

 
I acknowledge the City of Providence’s goals of supporting MBE/WBE certified businesses. Initial ___________ 
If awarded the contract, I understand that my company must submit to the Minority and Women’s Business Coordinator at the City of 
Providence (MBE/WBE Office), copies of all executed agreements with the subcontractor(s) being utilized to achieve the participation 
goals and other requirements of the RI General Laws.  I understand that these documents must be submitted prior to the issuance 
of a notice to proceed. Initial ___________ 
 
I understand that, if awarded the contract, my firm must submit to the MBE/WBE Office canceled checks and reports 
required by the MBE/WBE Office on a quarterly basis verifying payments to the subcontractors(s) utilized on the contract. 
 Initial ___________ 
 
If I am awarded this contract and find that I am unable to utilize the subcontractor(s) identified in my Statement of Intent, I understand 
that I must substitute another certified MBE and WBE firm(s) to meet the participation goals.  I understand that I may not make a 
substitution until I have obtained the written approval of the MBE/WBE Office.   
Initial ___________ 
 
If awarded this contract, I understand that authorized representatives of the City of Providence may examine the books, 
records and files of my firm from time to time, to the extent that such material is relevant to a determination of whether my 
firm is complying with the City’s MBE/WBE participation requirements.  
Initial ___________ 
I do solemnly declare and affirm under the penalty of perjury that the contents of the foregoing Affidavit are true and correct 
to the best of my knowledge, information and belief. 
 
________________________________________  ________________________________________ 
Signature of Bidder      Printed Name 
 
________________________________________  ____________________ 
Company Name       Date 
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SUBCONTRACTOR DISCLOSURE FORM 
Fill out this form only if you WILL SUBCONTRACT with other parties. If you will not subcontract any portion of the 
proposed bid, do not fill out this form. 
Prime Bidder: _______________________________________ Primary NAICS Code: ________________________________ 

Item Description (as seen on RFP): 
 

 

 
 

Please list all Subcontractors below. Include the total dollar value that you propose to share with each subcontractor 
and the dollar amount to be subcontracted. Please check off MBE and WBE where applicable. The directory of all 
state-certified MBE/WBE firms is located at www.mbe.ri.gov. Business NAICS codes can be found at 
https://www.naics.com/search/ 

Proposed Subcontractor MBE WBE Primary 
NAICS Code 

Date of 
Mobilization 

$ Value of Subcontract  

     $ 

     $ 

     $ 

     $ 

     $ 

     $ 

A. MBE SUBCONTRACTED AMOUNT: $ 

B. WBE SUBCONTRACTED AMOUNT:  $ 

C. NON MBE WBE SUBCONTRACTED AMOUNT: $ 

D. DOLLAR AMOUNT OF WORK DONE BY THE PRIME CONTRACTOR: $ 

E. TOTAL AMOUNT OF BID (SUM OF A, B, & C): $   

F. PERCENTAGE OF BID SUBCONTRACTED TO MBEs AND WBEs. 
(Divide A by D and multiply result by 100). 

 
 

%

Please read and initial the following statement acknowledging you understand. If the percentage of the total amount of the bid being 
awarded to MBE or WBE vendors is less than 20% (Box F) and the prime contractor is NOT a Rhode Island State-certified MBE or 
WBE, you must fill out the MBE/WBE WAIVER REQUEST FORM for consideration by City of Providence MBE/WBE 
Outreach Director. Initial    
 

 

  

Signature of Prime Contractor Printed Name Date Signed 
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MBE/WBE WAIVER REQUEST FORM 
Fill out this form only if you are subcontracting and did not meet the 20% MBE/WBE participation goal.  
State-certified MBE or WBE Prime Bidders are NOT REQUIRED to fill out this form. 
 
Submit this form to the City of Providence MBE/WBE Outreach Director, Grace Diaz, at mbe-wbe@providenceri.gov, for review 
prior to bid submission. This waiver applies only to the current bid which you are submitting to the City of Providence and does not 
apply to other bids your company may submit in the future.  
 
Prime Bidder: __________________________________________________    
Company Trade: __________________________________________________                                                                                        
Item Discussion (as seen on RFP):  
____________________________________________________________________________________________________ 
______________________________________________________________________________________________________________
__________________________________________________________________________________________ 
To receive a waiver, you must list the certified MBE and/or WBE companies you contacted, the name of the primary individual with 
whom you interacted, and the reason the MBE/WBE company could not participate on this project. 

MBE/WBE Company 
Name 

Individual’s Name Company Trade Why did you choose not to 
work with this company? 

    
 
 

    
 
 

    
 
 

    
 
 

    
 
 

    
 
 

 
I acknowledge the City of Providence’s goal of a combined MBE/WBE participation is 20% of the total bid value. I am requesting a 
waiver of _______ % MBE/WBE (20% minus the value of Box F on the Subcontractor Disclosure Form). If an opportunity is 
identified to subcontract any task associated with the fulfillment of this contract, a good faith effort will be made to select MBE/WBE 
certified businesses as partners.  
 
_________________________________  _________________________________ ____________________ 
Signature of Prime Contractor    Printed Name    Date Signed 
 
_________________________________  _________________________________ ____________________ 
Signature of City of Providence                   Printed Name of City of Providence   Date Signed 
MBE/WBE Outreach Director                        MBE/WBE Outreach Director  
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SUPPLEMENTAL INFORMATION 
 
If the issuing department for this RFP determines that your firm’s bid is best suited to accommodate their need, 
you will be asked to provide proof of the following prior to formalizing an award. 
 
An inability to provide the outlined items at the request of the department may lead to the disqualification of 
your bid.   
 
This information is NOT requested to be provided in your initial bid that you will submit to the City Clerk’s 
office by the “date to be opened” noted on page 1. This list only serves as a list of items that your firm should 
be ready to provide on request. 
 
All bids submitted to the City Clerk become public record. Failure to follow instructions could result in 
information considered private being posted to the city’s Open Meetings Portal and made available as a 
public record.  
 
You must be able to provide: 
 

 Business Tax ID will be requested after an award is approved by the Board of Contract and Supply. 
 Proof of Insurance 
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BID FORM 3: Supplemental Bid Form 
 
To whom it may concern: 
 
1. The undersigned, having familiarized (himself) (themselves) (itself) with the SESSIONS STREET FIELD 
IMPROVEMENTS bid affecting the cost of work, and with the Contract Documents (which includes the Invitation for Bids, 
Instructions to Bidders, Form of Bid Bond, Form of Agreements, form of Non-Collusive Affidavit, Addenda (if any), Drawings, 
Technical Specification, Form of Surety Bond(s); as prepared by the Providence Parks Department, and on file in the office of the City 
Clerk 3rd Floor, City Hall, Providence, RI 02903, hereby proposes to furnish all supervision, technical personnel, labor, materials, 
machinery, tools, equipment and services including utility and transportation services, and to perform such other required work for the  
SESSIONS STREET FIELD IMPROVEMENTS and such other required and incidental work, complete, all in accordance with the 
above listed documents and for the unit prices for work in-place for the following items and quantities.   
 

2. In submitting this Bid, the bidder understands that the right is reserved by The Providence Parks Department to reject any and 
all Bids, If written notice of acceptance of this Bid is mailed, telegraphed or delivered to the undersigned  within (90) days after the 
opening thereof, or at any time thereafter before this Bid is withdrawn, the undersigned agrees to execute and deliver an Agreement in 
the prescribed form and furnish the required bond within (10) days after the Agreement is presented to him/her for signature.  
 
Herewith in accordance with the instructions to Bidders. 
 
3. Attached hereto is an affidavit in proof that the undersigned has not colluded with any person in respect to this. Bid or any 
bids for the Contractor for which this Bid is submitted. Also attached is a Statement of Bidder’s Qualifications. 
 
4. Application unit prices are contained in the Agreement (established as the result of either a Unit Price Bid or a Supplemental 
Schedule of Unit Prices), the City of Providence may order the Contractor to proceed with desired changes in the work, the value of 
such changes to be determined by the measured quantities involved and the application unit prices specified in the Contract. 
 
5.  The City of Providence reserves the right to determine the lowest responsible Bidder based on past experience with the City 
and/or recommendations by City and/or state agencies with an interest in this procurement.  The City reserves the right to award the 
project to the appropriate bidder in the best interest of the City of Providence. 
 

CERTIFICATION OF NON-SEGREGATED FACILITIES 
 
 

The Bidder certifies that he/she does not maintain or provide for his/her employees any segregated facilities at any of his 
establishments, and that he/she does not permit his/her employees to perform their services at any location, under his/her control, 
where segregation facilities are maintained. The Bidder agrees that a breach of this certification will be a violation of the Equal 
Opportunity Clause in any contract resulting from acceptance of this Bid. As used in this certification, term “segregation facilities” 
means any waiting rooms, work rooms, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms and 
other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities 
provided for employee which are segregated by explicit directive or are in fact segregated on basis of race, color, religion, or national 
origin, because of habit, local custom, or otherwise. The Bidder agrees that (except where he/she has obtained identical certification 
from proposed subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractor prior to 
the award of subcontracts exceeding $10,000.00 which are not exempt from provisions of the Equal Opportunity Clause, and that he 
/she will retain such certifications in his/her files. 
 
NOTE: The penalty for making false statements in offers is prescribed in 18 U.S.C. & 1001.   
 
DATE ________________________________, 20___ 
 
Name of Bidder and Official Address:   Name of Authorized Representative (Contact): 
 
_____________________________________________  ______________________________________________ 
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_____________________________________________  By ___________________________________________ 
         (Signature) 
_____________________________________________  Title __________________________________________ 
 
E-Mail: ______________________________________  Phone: ________________________________________ 
 
Bidder shall indicate, in space provided,  
the earliest possible Project Start-up Date:__________________________________________________, 20 _____ 
 
 

ADDENDA: The undersigned acknowledges receipt of the following Addenda, if any, and has included the provisions thereof in this Bid (If 
Any): 
 
 

Addendum No.  Date     Addendum No.                  Date 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 
_____________ _______________, 20 _____   _____________ _______________, 20 _____ 
 
 

Sub-Contractors (If Any): 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 

 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
 
Name: ______________________________________    Scope of Work: ______________________________________________MBE / WBE 
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SUPPLEMENTAL BID FORM 
 

SESSIONS STREET FIELD IMPROVEMENTS PROJECT    
 
BASE BID:  The City of Providence is seeking bids from qualified contractors to provide field improvement services at Sessions 
Street Field located at 140 Sessions Street on the East side of Providence. The project shall include but not be limited to: remove and 
replace select sections of chain link fence, dugout and backstop; remove and replace player’s benches and furnish and install concrete 
pads and repair all disturbed turf areas as outlined on plans and specifications. 
 

In addition to stating the Total Base Bid, The bidder shall state Unit Prices for related work listed under each bid item which 
represents the work items included in the Total Base Bid. The Unit Prices are quoted for computing adjustments to the Base Bid prior 
to Contract award, as well as during the course of construction, based upon extra work ordered by the City or for work 
countermanded, reduced or omitted by the City in order to stay within the Project budget.  
 
 Base Bid Items and Add Alternate Unit prices are to be Completed prices to be added or deducted on the basis of quantities 
of work involved, for each item in place in the unit indicated.  
 
BASE BID:   
 
All Work Included in this Project Shall be Completed for the lump sum of:  
 
 
___________________________________________________________________________________________________________________________________________ 
 
 

_____________________________________________________________________________________________________________________________________________Dollars 
 
($_____________________________________),     TOTAL BASE BID  
 
ADD ALTERNATES: 
 

1. Remove & dispose existing bases and associated mounting materials; Furnish and install new field plates, home plates 
and pitcher’s mounds  

 

_______________________________________________  LS    $_____________________ 
price in writing 

 
2. At baseball fields, strip turf and topsoil, 2-4’ beyond existing grade disturbances to a depth of 6” below proposed 

finish grade (see Sheet L-5). Furnish and Install 3’ min sod edge along infield boundaries 
 

_______________________________________________  LS    $_____________________ 
price in writing 

 
 

3. At T-ball field strip turf and topsoil to a depth of 4-6” below proposed finish grade (See Sheet L-5). Skin infields with 
approved clay sand mix.  
 

_______________________________________________  LS    $_____________________ 
price in writing 

 
BIDDER: _______________________________ 
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4. At T ball field, Furnish and Install 3’ minimum sod edge along infield boundary.  
 

_______________________________________________  LS    $_____________________ 
price in writing 

 

5. At baseball fields, strip existing infield mix to achieve a depth of 2 inches below proposed finish grade (See Sheet L-5).  
 

_______________________________________________  LS  $_____________________ 
price in writing 

 
 

6. Remove and dispose of chain link mesh on backstop, 6’ height only from finish grade. And replace with 6 gauge 
galvanized chain link mesh. 4’ dugout fencing to remain. 

 

_______________________________________________  LS    $_____________________ 
price in writing 

 
7. At T ball field, remove and replace wooden slats on (2) existing dugout benches.  

 
 

_______________________________________________  LS    $_____________________ 
price in writing 

 
 
UNIT PRICES: 

 
1. Remove & dispose existing dugout benches  
 

_______________________________________________  EA    $_____________________ 
price in writing 
 

 
2. Furnish and Install concrete pads with compacted  base  - per square foot 

 
  

_______________________________________________  SF    $_____________________ 
price in writing 

 
 
3. Furnish and Install clay infield mix (complete)  - per cubic yard  

 

_______________________________________________  CY    $_____________________ 
price in writing 

 
 

BIDDER: _______________________________ 
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4. Furnish and Install sod (complete)  – per square foot  
 

_______________________________________________  SF    $_____________________ 
price in writing 

 
 

5. Furnish and Install ½” screen loam  installed  –  per cubic yard   
 

_______________________________________________  CY    $_____________________ 
price in writing 

 
 

6. Remove and Replace 6' height 6 gauge mesh chain link fence backstop (complete)  – per linear foot 
 

_______________________________________________  LF    $_____________________ 
price in writing 

 

7. Remove and Replace 8ꞌ height 6 gauge mesh chain link fence (complete)  – per linear foot 
 

_______________________________________________  LF    $_____________________ 
price in writing 

 
 

8. Remove and dispose existing 7’ chain link fence and gates along adjacent parking lot. – per linear foot 
 

_______________________________________________  LS    $_____________________ 
price in writing 
 
 

9. Furnish and Install 7’ black vinyl coated chain link fence (complete) along adjacent parking lot.  – per linear foot 
 

_______________________________________________  LF    $_____________________ 
price in writing 

 
 

10. Fine grade and seed (complete)  – per square foot  
 

_______________________________________________  SF    $_____________________ 
price in writing 

 

11. Furnish and Install base plates Soft Touch A Series Premium or approved equal 
 

 

_______________________________________________  EA    $_____________________ 
price in writing 

 
        BIDDER: _______________________________ 
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12. Repair Infield and Furnish and Install Infield Mix  –  per square foot 
 

_______________________________________________  SF    $_____________________ 
price in writing 

 
 

13. Furnish and Install LSI 92” backless player’s benches, surface mount Model #141683 or approved equal. 
 
 
_______________________________________________  EA    $_____________________ 
price in writing 

 
 

Please note that the list above is not intended to include all items required to complete the base bid scope of work but can and shall be 
used to adjust the contract prior to or after award – in the best interest of the City of Providence. 

 
 
        BIDDER: _______________________________ 
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BID DOCUMENTS: 
 

The complete set of Bid Documents consists of the Bid Form, Technical Specifications, Minority Participation Forms, and 
the following Drawings: 
 
DRAWINGS:  

 L-1 COVER SHEET 

 L-2 EXISTING CONDITIONS 

 L-3 DEMOLITION PLAN 

 L-4 GRADING PLAN 

 L-5 SITE CONSTRUCTION PLAN 

 L-6 CONSTRUCTION DETAILS 
 

 
TECHNICAL SPECIFICATION: 

 010000  GENERAL REQUIREMENTS 

 015639  TEMPORARY TREE AND PLANT PROTECTION 

 024119  SELECTIVE DEMOLITION 

 116800  PLAYFIELD EQUIPMENT AND STRUCTURES 

 310513  SOILS FOR EARTHWORK 

 312213  ROUGH GRADING 

 321313  CONCRETE PAVING 

 323113 CHAIN LINK FENCES AND GATES 

 323300  SITE FURNISHING 

 329200  TURF AND GRASSES 
 

ADDITIONAL INFORMATION REQUIRED WITH BID: 
 

 Qualifications to Perform Work – See Form Below for Information Required 

 Minority Participation Forms – 10% MBE / 10 % WBE Goal on this Project 

 Addenda (If Any) - Must Be Acknowledged on Bid Form 

 Product Information for Items Submitted as ‘Or Equal’ to Specified Materials 
 
PROVISIONS OF THIS PROJECT: 
 

 Upon the Issuance of the Award from the Board of Contract – the City shall issue a Contract to be executed by the 
City and the vendor incorporating the bid specifications.  All Provisions of the Specifications are binding. 

 Any Permits Required by the City of Providence and/or State of Rhode Island Shall be Obtained by the Vendor – 
Permit Fees by the City of Providence Shall be Waived – the State ADA Fee Must be Paid 

 The Davis Bacon Act Applies (HUD Projects) – Prevailing Wages Must Be Paid for On Site Hours – On-Site 
Interviews will be Conducted During the Project – Employees Shall be Advised of the Prevailing Wage Rates Prior 
to Mobilization on Site 

 Certified payrolls Must be Submitted With Pay Requests Including Monthly Utilizations Form 
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 Performance and Payment Bonds (If Required) Must be Submitted within 10 Days of Award or Bid Bond Will be 
Forfeited 

 An Insurance Certificate Shall be Submitted to the City Within 10 Days of Award 

 A Copy of the Vendors Contractor’s License Must be Submitted within 10 Days of Award 

 All On-Site Personnel Shall be Licensed (If Required) and Shall have Proof of All Licenses Required by the State of 
Rhode Island to Perform the Work Required 

 Pay Requests Must be Submitted on Approved AIA Billing Documents (City will Provide if Needed) 

 All Subcontractors Shall be Listed on the Bid Form – All Insurance & Payroll Requirements Apply 
o General Contractor Shall be the Insurance Certificate Holder and the City Shall be Named as ‘Additionally 

Insured’ with Respect to Liability Insurance 

 A Submittal Log Must be Submitted within 10 Days of Award 
 
CLOSE OUT DOCUMENTS: 
 

 Prior to Final Payment the Vendor Shall Provide the Following: 
o Copies of Permits Signed off and Approved (If Any) 
o Operating Manuals and Warranties Shall Be Transferred and/or Delivered 
o Full and Completed As-Built Drawings Shall be Submitted for Approval 
o Training Shall be Provided to City Personnel (If Required) 
o Certification by Manufactures Representative (If Required) 

 
QUALIFICATIONS: 
 
            Qualifications will be evaluated on the basis of similar project experience for: 
  
 a. Completion of at least 3 similar projects within the past five years.  
 b. Size and dollar value of similar completed projects.  
 c. Contractor’s performance with similar projects. (references will be checked) 
 d.. Relevant experience of individuals assigned to the project. 
 

Questions regarding this bid package shall be submitted via e-mail to Patti Jordan at pjordan@providenceri.gov and Brian 
Byrnes, Deputy Superintendent of Parks at bbyrnes@providenceri.gov , no later than five (5) working days before the bid 
opening date. 
 
Brian Byrnes is the project contact and can be reached at 401-660-9308. 
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TECHNICAL SPECIFICATIONS 

 
This project qualifies for prevailing wages per the Prevailing Wages Statute or the Davis Bacon Act (HUD).  
Certified payrolls will need to be submitted to the owner for all hours worked on site for this project. 
The Wage Decision for this project shall be as recorded on the Bid Date and is available on the RI 
Department of Labor website. 
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            "General Decision Number: RI20200001 01/03/2020 

 

Superseded General Decision Number: RI20190001 

 

State: Rhode Island 

 

Construction Types: Building, Heavy (Heavy and Marine) and  

Highway 

 

 

Counties: Rhode Island Statewide. 

 

BUILDING CONSTRUCTION PROJECTS (does not include residential 

construction consisting of single family homes and apartments 

up to and including 4 stories)  HEAVY, HIGHWAY AND MARINE 

CONSTRUCTION PROJECTS 

 

 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.80 for calendar year 2020 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is awarded 

(and any solicitation was issued) on or after January 1, 2015. 

If this contract is covered by the EO, the contractor must pay 

all workers in any classification listed on this wage 

determination at least $10.80 per hour (or the applicable 

wage rate listed on this wage determination, if it is higher) 

for all hours spent performing on the contract in calendar 

year 2020.  If this contract is covered by the EO and a  

classification considered necessary for performance of work on  

the contract does not appear on this wage determination, the  

contractor must pay workers in that classification at least  

the wage rate determined through the conformance process set  

forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, 

if it is higher than the conformed wage rate).  The EO minimum  

wage rate will be adjusted annually.  Please note that  

this EO applies to the above-mentioned types of contracts  
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entered into by the federal government that are subject  

to the Davis-Bacon Act itself, but it does not apply  

to contracts subject only to the Davis-Bacon Related Acts,  

including those set forth at 29 CFR 5.1(a)(2)-(60). Additional  

information on contractor requirements and worker protections  

under the EO is available at www.dol.gov/whd/govcontracts. 

 

 

 

Modification Number     Publication Date 

          0             01/03/2020 

 

* ASBE0006-006 12/01/2019 

 

                                  Rates          Fringes 

 

HAZARDOUS MATERIAL HANDLER    

(Includes preparation,    

wetting, stripping, removal    

scrapping, vacuuming, bagging    

& disposing of all insulation    

materials, whether they    

contain asbestos or not, from    

mechanical systems)..............$ 36.60            22.40 

---------------------------------------------------------------- 

 ASBE0006-008 09/01/2019 

 

                                  Rates          Fringes 

 

Asbestos Worker/Insulator   

     Includes application of  

     all insulating materials,  

     protective coverings,  

     coatings & finishes to all  

     types of mechanical systems.$ 43.60            29.90 

---------------------------------------------------------------- 

 BOIL0029-001 01/01/2017 

 

                                  Rates          Fringes 

 

BOILERMAKER......................$ 42.42            24.92 
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---------------------------------------------------------------- 

 BRRI0003-001 12/01/2019 

 

                                  Rates          Fringes 

 

Bricklayer, Stonemason,    

Pointer, Caulker & Cleaner.......$ 41.00            27.83 

---------------------------------------------------------------- 

 BRRI0003-002 09/01/2019 

 

                                  Rates          Fringes 

 

Marble Setter, Terrazzo    

Worker & Tile Setter.............$ 40.26            28.59 

---------------------------------------------------------------- 

 BRRI0003-003 09/01/2019 

 

                                  Rates          Fringes 

 

Marble, Tile & Terrazzo    

Finisher.........................$ 33.64            27.58 

---------------------------------------------------------------- 

 CARP0330-001 09/01/2019 

 

                                  Rates          Fringes 

 

CARPENTER (Includes Soft    

Floor Layer).....................$ 38.48            28.60 

Diver Tender.....................$ 36.28            27.15 

DIVER............................$ 49.28            28.50 

Piledriver.......................$ 37.13            28.45 

WELDER...........................$ 39.48            28.60 

 

FOOTNOTES:    

 

  When not diving or tending the diver, the diver and diver 

  tender shall receive the piledriver rate. Diver tenders 

  shall receive $1.00 per hour above the pile driver rate 

  when tending the diver. 

 

  Work on free-standing stacks, concrete silos & public utility 
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  electrical power houses, which are over 35 ft. in height 

  when constructed: $.50 per hour additional. 

 

  Work on exterior concrete shear wall gang forms, 45 ft. or 

  more above ground elevation or on setback: $.50 per hour 

  additional. 

 

  The designated piledriver, known as the ""monkey"": $1.00 per 

  hour additional. 

 

---------------------------------------------------------------- 

 CARP1121-002 10/01/2017 

 

                                  Rates          Fringes 

 

MILLWRIGHT.......................$ 36.85            27.50 

---------------------------------------------------------------- 

 ELEC0099-002 06/01/2019 

 

                                  Rates          Fringes 

 

ELECTRICIAN......................$ 40.40           57.24% 

Teledata System Installer........$ 30.30     13.10%+14.53 

 

FOOTNOTES:    

 

  Work of a hazardous nature, or where the work height is 30 

  ft. or more from the floor, except when working 

  OSHA-approved lifts: 20% per hour additional. 

 

  Work in tunnels below ground level in combined sewer outfall: 

  20% per hour additional. 

 

---------------------------------------------------------------- 

 ELEV0039-001 01/01/2019 

 

                                  Rates          Fringes 

 

ELEVATOR MECHANIC................$ 51.56       33.705+A+B 

 

FOOTNOTES:   
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  A. PAID HOLIDAYS: New Years Day; Memorial Day; Independence 

  Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday 

  after Thanksgiving Day; and Christmas Day. 

 

  B. Employer contributes 8% basic hourly rate for 5 years or 

  more of service of 6% basic hourly rate for 6 months to 5 

  years of service as vacation pay credit. 

 

---------------------------------------------------------------- 

 ENGI0057-001 12/01/2019 

 

                                  Rates          Fringes 

 

Operating Engineer: (power    

plants, sewer treatment    

plants, pumping stations,    

tunnels, caissons, piers,    

docks, bridges, wind    

turbines, subterranean &    

other marine and heavy    

construction work)   

     GROUP 1.....................$ 42.55          25.95+a 

     GROUP 2.....................$ 40.55          25.95+a 

     GROUP 3.....................$ 36.17          25.95+a 

     GROUP 4.....................$ 33.32          25.95+a 

     GROUP 5.....................$ 39.60          25.95+a 

     GROUP 6.....................$ 30.40          25.95+a 

     GROUP 7.....................$ 24.40          25.95+a 

     GROUP 8.....................$ 36.25          25.95+a 

     GROUP 9.....................$ 40.17          25.95+a 

 

a. BOOM LENGTHS, INCLUDING JIBS: 

 

150 feet and over + $ 2.00 

180 feet and over + $ 3.00 

210 feet and over + $ 4.00 

240 feet and over + $ 5.00 

270 feet and over + $ 7.00 

300 feet and over + $ 8.00 

350 feet and over + $ 9.00 
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400 feet and over + $10.00 

 

a. PAID HOLIDAYS: 

  New Year's Day, President's Day, Memorial Day, July Fourth, 

  Victory Day, Labor Day, Columbus Day, Veterans Day, 

  Thanksgiving Day, Christmas Day. a: Any employee who works 

  3 days in the week in which a holiday falls shall be paid 

  for the holiday. 

 

a. FOOTNOTES: 

Hazmat work: $2.00 per hour additional. 

Tunnel/Shaft work: $5.00 per hour additional. 

 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS 

 

GROUP 1: Cranes, lighters, boom trucks and derricks 

  

  GROUP 2: Digging machine, Ross Carrier, locomotive, hoist, 

  elevator, bidwell-type machine, shot & water blasting 

  machine, paver, spreader, graders, front end loader (3 yds. 

  and over), vibratory hammer & vacuum truck, roadheaders, 

  forklifts, economobile type equipment, tunnel boring 

  machines, concrete pump and on site concrete plants. 

 

GROUP 3: Oilers on cranes. 

 

GROUP 4: Oiler on crawler backhoe.  

 

  GROUP 5: Bulldozer, bobcats, skid steer loader, tractor, 

  scraper, combination loader backhoe, roller, front end 

  loader (less than 3 yds.), street and mobile-powered 

  sweeper (3-yd. capacity), 8-ft. sweeper minimum 65 HP). 

 

GROUP 6: Well-point installation crew.   

 

GROUP 7: Utility Engineers and Signal Persons 

 

  GROUP 8: Heater, concrete mixer, stone crusher, welding 

  machine, generator and light plant, gas and electric driven 

  pump and air compressor. 
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GROUP 9: Boat & tug operator. 

 

---------------------------------------------------------------- 

 ENGI0057-002 11/01/2019 

 

                                  Rates          Fringes 

 

Power Equipment Operator    

(highway construction    

projects; water and sewerline    

projects which are incidental    

to highway construction    

projects; and bridge projects    

that do not span water)   

     GROUP  1....................$ 35.70          25.95+a 

     GROUP  2....................$ 30.40          25.95+a 

     GROUP  3....................$ 24.40          25.95+a 

     GROUP  4....................$ 30.98          25.95+a 

     GROUP  5....................$ 34.68          25.95+a 

     GROUP  6....................$ 34.30          25.95+a 

     GROUP  7....................$ 29.95          25.95+a 

     GROUP  8....................$ 31.33          25.95+a 

     GROUP  9....................$ 33.28          25.95+a 

 

  a. FOOTNOTE: a. Any employee who works three days in the week 

  in which a holiday falls shall be paid for the holiday. 

 

  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial 

  Day, July Fourth, Victory Day, Labor Day, Columbus Day, 

  Veterans Day, Thanksgiving Day & Christmas Day. 

 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS   

 

  GROUP 1: Digging machine, crane, piledriver, lighter, 

  locomotive, derrick, hoist, boom truck, John Henry's, 

  directional drilling machine, cold planer, reclaimer, 

  paver, spreader, grader, front end loader (3 yds. and 

  over), vacuum truck, test boring machine operator, veemere 

  saw, water blaster, hydro-demolition robot, forklift, 

  economobile, Ross Carrier, concrete pump operator and boats 
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GROUP 2: Well point installation crew   

 

GROUP 3: Utlity engineers and signal persons 

 

GROUP 4: Oiler on cranes  

 

  GROUP 5: Combination loader backhoe, front end loader (less 

  than 3 yds.), forklift,  bulldozers & scrapers and boats 

 

GROUP 6: Roller,skid steer loaders, street sweeper   

 

  GROUP 7: Gas and electric drive heater, concrete mixer, light 

  plant, welding machine, pump & compressor 

 

GROUP 8: Stone crusher   

 

GROUP 9: Mechanic & welder 

 

---------------------------------------------------------------- 

 ENGI0057-003 12/01/2019 

 

BUILDING CONSTRUCTION 

 

                                  Rates          Fringes 

 

Power Equipment Operator   

     GROUP  1....................$ 41.82          25.95+a 

     GROUP  2....................$ 39.82          25.95+a 

     GROUP  3....................$ 39.60          25.95+a 

     GROUP  4....................$ 35.60          25.95+a 

     GROUP  5....................$ 32.75          25.95+a 

     GROUP  6....................$ 38.90          25.95+a 

     GROUP  7....................$ 38.47          25.95+a 

     GROUP  8....................$ 35.79          25.95+a 

 

a.BOOM LENTHS, INCLUDING JIBS: 

 

150 ft. and over: + $ 2.00 

180 ft. and over: + $ 3.00 

210 ft. and over: + $ 4.00 
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240 ft. and over: + $ 5.00 

270 ft. and over: + $ 7.00 

300 ft. and over: + $ 8.00 

350 ft. and over: + $ 9.00   

400 ft. and over: + $10.00 

      

  a. PAID HOLIDAYS: New Year's Day, President's Day, Memorial 

  Day, July Fourth, Victory Day, Labor Day, Columbus Day, 

  Veterans Day, Thanksgiving Day & Christmas Day. a: Any 

  employee who works 3 days in the week in which a holiday 

  falls shall be paid for the holiday. 

 

a.  FOOTNOTE: Hazmat work: $2.00 per hour additional.  

     Tunnel/Shaft work: $5.00 per hour additional. 

 

 

POWER EQUIPMENT OPERATORS CLASSIFICATIONS   

 

GROUP 1: Cranes, lighters, boom trucks and derricks. 

  

  GROUP 2: Digging machine, Ross carrier, locomotive, hoist, 

  elevator, bidwell-type machine, shot & water blasting 

  machine, paver, spreader, front end loader (3 yds. and 

  over), vibratory hammer and vacuum truck 

 

  GROUP 3: Telehandler equipment, forklift, concrete pump & 

  on-site concrete plant 

 

GROUP 4: Fireman & oiler on cranes   

 

GROUP 5: Oiler on crawler backhoe   

 

  GROUP 6: Bulldozer,skid steer loaders,bobcats, tractor, 

  grader, scraper,combination loader backhoe, roller, front 

  end loader (less than 3 yds.), street and mobile powered 

  sweeper (3 yds. capacity), 8-ft. sweeper (minimum 65 hp) 

 

GROUP 7: Well point installation crew   

 

  GROUP 8: Heater, concrete mixer, stone crusher, welding 

  machine, generator for light plant, gas and electric driven 
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  pump & air compressor 

 

---------------------------------------------------------------- 

 IRON0037-001 09/16/2019 

 

                                  Rates          Fringes 

 

IRONWORKER.......................$ 36.27            28.98 

---------------------------------------------------------------- 

 LABO0271-001 06/02/2019 

 

BUILDING CONSTRUCTION 

 

                                  Rates          Fringes 

 

LABORER   

     GROUP 1.....................$ 31.80            25.05 

     GROUP 2.....................$ 32.05            25.05 

     GROUP 3.....................$ 32.55            25.05 

     GROUP 4.....................$ 32.80            25.05 

     GROUP 5.....................$ 33.80            25.05 

 

LABORERS CLASSIFICATIONS   

 

  GROUP 1: Laborer, Carpenter Tender, Mason Tender, Cement 

  Finisher Tender, Scaffold Erector, Wrecking Laborer, 

  Asbestos Removal [Non-Mechanical Systems] 

 

  GROUP 2: Asphalt Raker, Adzemen, Pipe Trench Bracer, 

  Demolition Burner, Chain Saw Operator, Fence & Guard Rail 

  Erector, Setter of Metal Forms for Roadways, Mortar Mixer, 

  Pipelayer, Riprap & Dry Stonewall Builder, Highway Stone 

  Spreader, Pneumatic Tool Operator, Wagon Drill Operator, 

  Tree Trimmer, Barco-Type Jumping Tamper, Mechanical Grinder 

  Operator 

 

GROUP 3: Pre-Cast Floor & Roof Plank Erectors  

 

  GROUP 4: Air Track Operator, Hydraulic & Similar Self-Powered 

  Drill, Block Paver, Rammer, Curb Setter, Powderman & Blaster 
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GROUP 5: Toxic Waste Remover 

 

---------------------------------------------------------------- 

 LABO0271-002 06/02/2019 

 

HEAVY AND HIGHWAY CONSTRUCTION 

 

                                  Rates          Fringes 

 

LABORER   

     COMPRESSED AIR 

      Group 1....................$ 49.23            23.50 

      Group 2....................$ 38.75            23.50 

      Group 3....................$ 51.23            23.50 

     FREE AIR 

      Group 1....................$ 41.30            23.50 

      Group 2....................$ 38.75            23.50 

      Group 3....................$ 43.30            23.50 

     LABORER 

      Group 1....................$ 31.80            23.05 

      Group 2....................$ 32.05            23.05 

      Group 3....................$ 32.80            23.05 

      Group 4....................$ 25.30            23.05 

      Group 5....................$ 33.80            23.05 

     OPEN AIR CAISSON,  

     UNDERPINNING WORK AND  

     BORING CREW 

      Bottom Man.................$ 37.80            23.05 

      Top Man & Laborer..........$ 36.85            23.05 

     TEST BORING 

      Driller....................$ 38.25            23.05 

      Laborer....................$ 36.85            23.05 

 

LABORER CLASSIFICATIONS   

 

  GROUP 1:  Laborer; Carpenter tender; Cement finisher tender; 

  Wrecking laborer; Asbestos removers [non-mechanical 

  systems]; Plant laborer; Driller in quarries 

 

  GROUP 2:  Adzeperson; Asphalt raker; Barcotype jumping 

  tamper; Chain saw operators; Concrete and power buggy 
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  operator; Concrete saw operator; Demolition burner; Fence 

  and guard rail erector; Highway stone spreader; Laser beam 

  operator; Mechanical grinder operator; Mason tender; Mortar 

  mixer; Pneumatic tool operator; Riprap and dry stonewall 

  builder; Scaffold erector; Setter of metal forms for 

  roadways; Wagon drill operator; Wood chipper operator; 

  Pipelayer; Pipe trench bracer 

 

  GROUP 3:  Air track drill operator; Hydraulic and similar 

  powered drills; Brick paver; Block paver; Rammer and curb 

  setter; Powderperson and blaster 

 

GROUP 4:  Flagger & signaler   

 

GROUP 5:  Toxic waste remover               

 

LABORER - COMPRESSED AIR CLASSIFICATIONS   

 

  GROUP 1: Mucking machine operator, tunnel laborer, brake 

  person, track person, miner, grout person, lock tender, 

  gauge tender, miner: motor person & all others in 

  compressed air 

 

  GROUP 2: Change house attendant, powder watchperson, top 

  person on iron 

 

  GROUP 3: Hazardous waste work within the ""HOT"" zone 

   

 

LABORER - FREE AIR CLASSIFICATIONS   

 

  GROUP 1: Grout person - pumps, brake person, track person, 

  form mover & stripper (wood & steel), shaft laborer, 

  laborer topside, outside motorperson, miner, conveyor 

  operator, miner welder, heading motorperson, erecting 

  operator, mucking machine operator, nozzle person, 

  rodperson, safety miner, shaft & tunnel, steel & rodperson, 

  mole nipper, concrete worker, form erector (wood, steel and 

  all accessories), cement finisher (this type of work only), 

  top signal person, bottom person (when heading is 50' from 

  shaft), burner, shield operator and TBM operator 



1/9/2020 beta.SAM.gov

https://beta.sam.gov/wage-determination/RI20200001/0/document 13/20

 

GROUP 2: Change house attendant, powder watchperson   

 

GROUP 3: Hazardous waste work within the ""HOT"" zone 

 

---------------------------------------------------------------- 

 PAIN0011-005 06/01/2019 

 

                                  Rates          Fringes 

 

PAINTER   

     Brush and Roller............$ 34.62            21.80 

     Epoxy, Tanks, Towers,  

     Swing Stage & Structural  

     Steel.......................$ 36.62            21.80 

     Spray, Sand & Water  

     Blasting....................$ 37.62            21.80 

     Taper.......................$ 35.37            21.80 

     Wall Coverer................$ 35.12            21.80 

---------------------------------------------------------------- 

 PAIN0011-006 06/01/2019 

 

                                  Rates          Fringes 

 

GLAZIER..........................$ 38.18            21.80 

 

FOOTNOTES:    

 

SWING STAGE: $1.00 per hour additional.    

 

PAID HOLIDAYS: Labor Day & Christmas Day. 

 

---------------------------------------------------------------- 

 PAIN0011-011 06/01/2019 

 

                                  Rates          Fringes 

 

 Painter (Bridge Work)...........$ 51.00            21.80 

---------------------------------------------------------------- 

 PAIN0035-008 06/01/2011 
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                                  Rates          Fringes 

 

Sign Painter.....................$ 24.79            13.72 

---------------------------------------------------------------- 

 PLAS0040-001 06/03/2019 

 

BUILDING CONSTRUCTION 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 36.00            27.15 

 

  FOOTNOTE: Cement Mason: Work on free swinging scaffolds under 

  3 planks width and which is 20 or more feet above ground 

  and any offset structure: $.30 per hour additional. 

 

---------------------------------------------------------------- 

 PLAS0040-002 07/01/2019 

 

HEAVY AND HIGHWAY CONSTRUCTION 

 

                                  Rates          Fringes 

 

CEMENT MASON/CONCRETE FINISHER...$ 32.85            22.20 

---------------------------------------------------------------- 

 PLAS0040-003 07/01/2019 

 

                                  Rates          Fringes 

 

PLASTERER........................$ 37.55            27.50 

---------------------------------------------------------------- 

 PLUM0051-002 09/02/2019 

 

                                  Rates          Fringes 

 

Plumbers and Pipefitters.........$ 42.94            29.70 

---------------------------------------------------------------- 

 ROOF0033-004 12/01/2019 

 

                                  Rates          Fringes 
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ROOFER...........................$ 37.90            27.25 

---------------------------------------------------------------- 

 SFRI0669-001 04/01/2019 

 

                                  Rates          Fringes 

 

SPRINKLER FITTER.................$ 45.57            24.33 

---------------------------------------------------------------- 

 SHEE0017-002 12/01/2018 

 

                                  Rates          Fringes 

 

Sheet Metal Worker...............$ 36.13            35.13 

---------------------------------------------------------------- 

 TEAM0251-001 05/01/2019 

 

HEAVY AND HIGHWAY CONSTRUCTION 

 

                                  Rates          Fringes 

 

TRUCK DRIVER   

     GROUP  1....................$ 27.96    26.8525+A+B+C 

     GROUP  2....................$ 27.61    26.8525+A+B+C 

     GROUP  3....................$ 27.66    26.8525+A+B+C 

     GROUP  4....................$ 27.71    26.8525+A+B+C 

     GROUP  5....................$ 27.81    26.8525+A+B+C 

     GROUP  6....................$ 28.21    26.8525+A+B+C 

     GROUP  7....................$ 28.41    26.8525+A+B+C 

     GROUP  8....................$ 27.91    26.8525+A+B+C 

     GROUP  9....................$ 28.16    26.8525+A+B+C 

     GROUP 10....................$ 27.96    26.8525+A+B+C 

 

FOOTNOTES:   

 

  A. Paid Holidays: New Year's Day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day and Christmas Day, plus 

  Presidents' Day, Columbus Day, Veteran's Day & V-J Day, 

  providing the employee has worked at least one day in the 

  calendar week in which the holiday falls. 

 

  B. Employee who has been on the payroll for 1 year or more 
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  but less than 5 years and has worked 150 Days during the 

  last year of employment shall receive 1 week's paid 

  vacation; 5 to 10 years - 2 weeks' paid vacation; 10 or 

  more years - 3 week's paid vacation. 

 

  C. Employees on the seniority list shall be paid a one 

  hundred dollar ($100.00) bonus for every four hundred (400) 

  hours worked, up to a maximum of five hundred dollars 

  ($500.00) 

 

  All drivers working on a defined hazard material job site 

  shall be paid a premium of $2.00 per hour over applicable 

  rate. 

 

TRUCK DRIVER CLASSIFICATIONS   

 

GROUP 1:  Pick-up trucks, station wagons, & panel trucks  

 

GROUP 2: Two-axle on low beds  

 

GROUP 3: Two-axle dump truck  

 

GROUP 4: Three-axle dump truck  

 

GROUP 5: Four- and five-axle equipment  

 

GROUP 6: Low-bed or boom trailer. 

 

  GROUP 7: Trailers when used on a double hook up (pulling 2 

  trailers) 

 

GROUP 8: Special earth-moving equipment, under 35 tons  

 

GROUP 9: Special earth-moving equipment, 35 tons or over  

 

GROUP 10: Tractor trailer 

 

---------------------------------------------------------------- 

 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 
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================================================================ 

  

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

 

 

---------------------------------------------------------------- 

  

 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of ""identifiers"" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 

(weighted union average rate). 

 

Union Rate Identifiers 
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A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than ""SU"" or 

""UAVG"" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

 

Survey Rate Identifiers 

 

Classifications listed under the ""SU"" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

 

Union Average Rate Identifiers 

 

Classification(s) listed under the UAVG identifier indicate 
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that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 

 

  

 

---------------------------------------------------------------- 

 

                   WAGE DETERMINATION APPEALS PROCESS 

 

1.) Has there been an initial decision in the matter? This can 

be: 

 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 
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            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

 

4.) All decisions by the Administrative Review Board are final. 

 

================================================================ 

 

          END OF GENERAL DECISION 

"  
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SECTION 010000 - GENERAL REQUIREMENTS 

PART 1 - GENERAL  

1.1 All work done under this Contract shall also be in conformance with the Drawings and these 
Supplemental Technical Specifications. 

A. SCOPE OF WORK 

1. The general summary of work to be done under this contract consists of, but shall not be 
limited, to the following as shown in the Contract Documents: 

B. WORK COVERED BY CONTRACT DOCUMENTS 

C. The Contractor shall execute the scope of work indicated on Plans and Specifications to 
enhance the use and operations of the site as shown within the project limits. 

1. Furnish and install silt sack and erosion control compost filter socks for erosion and 
sedimentation control 

2. Loam and seed all areas disturbed by any and all work conducted during site 
improvements. 

3. Repair or replace any existing site amenities, conditions, walkways, or fencing disturbed 
or damaged during site improvements. 

D. Work shall be as specifically indicated, shown or described in the Drawings, Technical 
Specifications, and other Contract Documents. 

E. PROJECT INFORMATION 

1. OWNER 
a. City of Providence Parks Department Roger Williams Park Dalrymple Boathouse, 

1000 Elmwood Avenue, Providence, RI 02907, Telephone: 401.680.7200 
b. Superintendent of Parks: Wendy Nilsson 

2. OWNER’S REPRESENTATIVE 
a. Brian Byrnes, 401.660.9308 

1.2 PROJECT LOCATION 

A. 140 Sessions Street, Providence, RI 
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PART 2 - PRODUCTS  

2.1 CONTRACTOR USE OF PREMISES 

A. The Contractor’s use of premises shall be within the limits shown on the Drawings and as 
defined in the Standard Form of Agreement, for the performance of the Work. 

1. The Contractor shall maintain vehicular access and utility service to the abutting 
properties at all times throughout the course of the construction. 

2. The Contractor shall assume full responsibility for security of all materials and equipment 
on the site, including those of the subcontractors. 

3. If directed by the Owner’s Representative, the Contractor shall relocate or move any 
stored items that interfere with operations of the Owner. 

4. The Contractor may elect to obtain (at no cost to the Owner) additional storage or work 
areas off-site if needed to perform the work. 

2.2 OWNER OCCUPANCY REQUIREMENTS 

A. The Owner (City) anticipates that site inclusive of all on-site amenities beyond the Limit of 
Work will remain open throughout the course of construction. 

B. Contractor shall provide the Owner’s Representative with a written plan describing the 
sequences and durations anticipated for the execution of the Work. 

2.3 MOBILIZATION, SITE PREPARATION, & DEMOLITION 

A. THE WORK SPECIFIED IN THIS SECTION INCLUDES: 

1. Mobilization of all personnel and equipment; 
2. Preparing the construction site for construction operations; 
3. Materials to be removed and legally disposed of off site. 
4. When applicable, verifying and utilizing survey control points as shown on the Drawings 
5. Protecting existing site features to remain, such as fences, trees, shrubs and grassed areas 

outside the limit of work. 
6. Protecting underground and overhead utilities and other existing facilities from damage. 
7. Where applicable, provisions for site access and of traffic control. 
8. At cessation of site improvement operations: Site clean-up 
9. De-mobilization of all personnel and equipment. 

2.4 CONSTRUCTION STAGING/STOCKPILE AREAS 

A. Staging areas within the Park is permitted as shown on the Plans with the prior consent of and 
coordination with the Owner. 

B. Restoration of the site to pre-existing condition shall be the sole responsibility of the Contractor. 
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2.5 MATERIALS AND EQUIPMENT: 

A. Materials to be Removed and Stockpiled. 

1. Materials directed to be removed and stockpiled shall be removed, transported to and 
stacked in a location directed by the Owner’s Representative. All materials shall be neatly 
stacked as directed. 

2. If the Owner’s Representative determines that any part of the materials identified to be 
stockpiled are unsuitable for re use on the site or by the Owner elsewhere, such materials 
shall be evaluated for legal disposal by Owner's Representative and Contractor. 

B. Signs: Conform to requirements of Temporary Facilities and Controls. 

C. Temporary Site Protection: Temporary chain-link fence, if so desired shall be furnished, 
installed and maintained at no additional cost to the Owner. At the completion of all work at the 
site, the Contractor shall remove all temporary fencing and restore the site to its original 
condition at no additional cost to the Owner. 

2.6 TEMPORARY CONSTRUCTION FACILITIES AND UTILITIES 

A. Make arrangements with the Owner's Representative for storage of materials and equipment in 
designated locations at the construction site. If staged on site, materials shall be secured from 
vandalism and or theft. 

B. Plastic construction fence or snow fencing if installed shall be maintained in good condition. 
Provide barricades, barrels, fencing and/or other barriers around excavations and trenches as 
required for safety. Upon completion, temporary fencing shall be removed and the affected area 
restored existing condition. 

2.7 SITE MAINTENANCE 

A. Control dust from Contractor operations in accordance with specified dust control measures. 

B. Maintain the Site during construction in a manner that will not obstruct use on neighborhood 
streets. Proceed with the work in an orderly manner, maintaining the construction site free of 
debris and unnecessary equipment or materials. 

C. Legally dispose of all debris, rubbish, hazardous materials, oil, and grease in accordance with 
local ordinances.  

D. Maintain safety and security of the construction site and any stockpiled or staged materials or 
equipment if left on site. 

2.8 TRAFFIC CONTROL 

A. For all of his operations, the Contractor shall provide appropriate traffic control in accordance 
with, TEMPORARY FACILITIES AND CONTROLS. The purposes of the traffic control are 
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1) to ensure that operations in the project area are performed in a safe and orderly manner, and 
2) to minimize the impact of truck and equipment traffic and noise on adjacent homes near the 
project area. The Contractor shall be responsible for obtaining any and all required permits and 
approvals. 

B. Police Details, if required by the City, shall be paid directly to and coordinated with Providence 
Public Safety by the Owner. 

2.9 DEMOBILIZATION 

A. Contractor shall be responsible for site security and safety at all times. Upon substantial 
completion of the work, Contractor shall remove all excess materials, equipment, construction 
debris, temporary facilities and construction measures (fencing, signs, barriers, etc.) from the 
project area, and shall leave the site in suitable condition for full occupancy and use by the 
Owner. The sedimentation and erosion controls installed as part of the Work may not 
necessarily be removed at this time (see below). 

B. The Owner’s Representative shall be the sole judge of whether the site has been suitably 
cleaned. 

C. Upon suitable stabilization of all disturbed “erodible” areas (e.g. acceptable level of grass 
growth in loamed and seeded areas, mulch applied and stable in planting areas, etc.), contractor 
shall remove and legally dispose of all sedimentation and erosion control measures (silt fence, 
hay bales, catch basin inserts, etc.). See Section 024119 Selective Demolition and 329200 Turf 
and Grasses for directives and procedures. 

PART 3 - EXECUTION  

3.1 GENERAL REQUIREMENTS 

A. The construction site entrance shall be as indicated on the plans. The Owner will provide access 
to any locked gate. Any tracked debris from the site present on adjacent roadways shall be 
removed and the roads swept daily to remove any excess mud, dirt, or rock originating from the 
site. Trucks hauling material shall be covered and equipped with gates that prevent material 
from falling out. If present, catch basins within 100 feet of site entry and exit locations shall be 
protected with inlet sediment control devices and maintained for the duration of the work. 

B. Identify, clearly mark and protect all survey monuments, temporary bench marks as well as any 
adjacent contractors’ work and facilities (if applicable). Repair or replacement shall be at 
Contractor’s sole expense if damaged by Contractor. 

C. Protect existing culverts, sewers, and all other utilities including gas, telecommunications, 
electricity, and water. Repair or replace at Contractor’s sole expense if damaged by Contractor. 

D. Utilize or install drum or sawhorse barricades or backfill all open excavations, holes, trenches, 
and depressions occurring at construction sites or occurring as part of this work. 
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3.2 CHANGE ORDER PROCEDURE 

A. DESCRIPTION 

1. The Contractor shall comply with this procedure in the process of giving notification of 
change and preparing and submitting a proposal for adjustment due to a desired, 
perceived, or actual change in the work. Changes in the work, or period of performance 
of the work, may be directed in writing by the Owner's Representative or may be 
requested by the Contractor. In either case, payment for work accomplished under a 
modification may not be made until a formal contract modification, incorporating the 
change into the contract, has been issued and executed. Therefore, it is incumbent upon 
the Contractor to comply fully with this procedure and to expedite the resolution of 
changes. 

3.3 CHANGE SUBMITTALS 

A. When requested, the Contractor shall submit the following to the Owner's Representative in 
accordance with the Submittals procedures described in these specifications: 

1. Proposal cover letter on Contractor's letterhead; 
2. Detailed price proposal; 
3. Drawings or other explanatory data; and 
4. Time extension statement with justification if any time extension is requested. 

3.4 COMPLIANCE 

A. The Contractor shall take such measures as needed to assure familiarity and compliance by its 
staff with these procedures. If change proposals are incomplete, unclear, or ambiguous or are 
not supported by adequate documentation, the data will be returned and the Contractor shall 
resubmit or supplement the proposal as requested by the Owner’s Representative. Delay 
resulting from the Contractor's noncompliance with this procedure shall not in itself constitute 
the basis for an extension in the time of performance under the contract. 

3.5 PROCESSING CHANGES INITIATED BY THE OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will initiate changes only in writing. The Owner will sign any 
Request for Proposal (RFP). This will establish an Extra Work Order (EWO) number, by which 
the change will be identified until such time as it may be incorporated into the contract by 
formal Change Order (CO). 

B. The Contractor may or may not be authorized to proceed with the changed work pending 
resolution of changes in the contract price or time of performance. If the work described in the 
RFP becomes critical to the timely performance of the Contractor's work, a written request for a 
Notice to Proceed must be forwarded to the Owner immediately. The Owner will issue any 
Notice to Proceed. This unilateral modification to the contract may be subject to further 
negotiation regarding price and time for completion. 



Providence Parks Department 
Sessions Street Park Field  
Improvements  

SECTION 010000 - GENERAL 
REQUIREMENTS

 

 010000 - 6  
 

Copyright  ©  2019  by  the  American  Institute  of  Architects.  Warning:  This  AIA  MasterSpec  based  document  is  protected  by  U.S.  Copyright  Law  and  International 
Treaties. It was created by "Providence Parks Dept" for "Sessions Street Park Field Improvements".  A valid, current MasterSpec license is required for editing: and use 
of this document for any other project.(7939) 

C. Payment for changed work, covered by an authorized modification, will not be made until a 
notice to proceed covering the changed work has been executed. 

D. The Contractor shall prepare and submit its proposal for change to include at a minimum: 

1. A cover letter referencing the EWO number and citing the attachments, if any, which 
constitute the Contractor's total proposal. 

2. A detailed price proposal showing labor, construction equipment, and material quantities 
and prices at the lowest practical level of each element of the work. 

3. Any drawings, sketches, catalog cuts, samples, certifications, or other data required to be 
submitted by the Owner’s Representative that is required to fully document proposed 
change. 

4. A statement of the proposed change in the time of completion of the contract, together 
with all required justification for such a change. 

5. A statement to the effect that there is "no change in price and/or time of completion of the 
work under this contract as a result of this proposed change”, if that is the case. 

E. The Owner may accept the Contractor's proposal without negotiation. Alternatively, upon 
receipt of a proposal which is satisfactory in form, the Owner’s Representative may require 
negotiation with the Contractor to arrive at a fair and equitable change in the contract price and 
time of completion. Upon agreement, a contract modification will be issued by the Owner for 
Contractor's execution. 

3.6 PROCESSING CHANGES INITIATED BY THE CONTRACTOR 

A. Should the Contractor feel that a change to the work under the contract, or to the contract itself, 
is necessary or desirable, it shall propose such a change to the Owner’s Representative. This 
proposed change shall include a clear and concise description of the proposed change, along 
with that information cited in above. 

B. Within a reasonable time, the Owner’s Representative will review the Contractor's proposal and 
determine if the proposed change is in the Owner's best interest. If so, Contractor will be 
advised of this and a an EWO number will be assigned to Contractor's proposal. 

3.7 EXECUTING CHANGED WORK 

A. The Contractor is cautioned not to proceed with the work described in a proposed change until it 
is authorized to do so in writing by the Owner’s Representative. 

3.8 TERMINATIONS AND DELAYS  

A. Termination of Contract: If the Contractor or any of his/her subcontractors refuses or fails to 
prosecute the work with such diligence as will insure its completion within the time specified in 
these Contract Documents, or as modified, as provided for in these Contract Drawings, or 
violates any other Provisions of this Contract, the Local Public Agency, City, by written notice 
to the Contractor, may terminate the Contractor’s right to proceed with the Work. Upon such 
termination, the City of Providence may take over the work and prosecute the same to 
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completion, by contract or otherwise, and the Contractor and his/her sureties shall be liable to 
the City of Providence for any additional cost incurred by the City of Providence in its 
completion of the work and they shall also be liable to the City of Providence for liquidated 
damages for any delay in the completion of the work as provided below. If the Contractor’s 
right to proceed is so terminated, the Local Public Agency, City may take possession of and 
utilize in completing the work such materials, tools, equipment, and plants as may be on the site 
of the work and necessary thereof. Project work must commence 30 days after award of 
Contract or as mutually agreed upon by the Contractor and the Owner. The Contractor is 
required to submit a Work Schedule including all items included in the scope of work. The 
Work Schedule shall mirror the Schedule of Values which should be in chronological order. 
Both items are identified in the standard Pre-Bid and Pre-Construction Meeting Minutes as 
required. The work shall be continuous and the Contractor shall staff the project appropriately 
to meet the agreed upon work schedule. De- Mobilization from the project, prior to completion, 
must be agreed upon in writing by the Owner. 

3.9 INSPECTION OF WORK 

A. DESCRIPTION 

1. Work included in this Section consists of periodic observation of construction of the 
project. The Contractor's work shall be monitored periodically by the Owner’s 
Representative 

2. The Owner’s Representative presence on site or construction observation work is 
inspectional in nature and will not include supervision or direction of the actual work of 
the contractor. 

3. In no event will the Owner’s Representative be responsible or liable for the contractor’s 
use or administration of personnel, machinery, staging, or other temporary or 
precautionary construction, safety precautions or procedures, or for compliance by the 
contractor with the provisions, terms, or specifications of the contract. Observation 
services provided by the Owner’s Representative are solely for the benefit of the Owner. 

4. The Contractor shall keep the Owner’s Representative informed concerning the work 
status and projected work schedule through regular communications. 

5. The Contractor shall not cover any work related to the required field visits until one of 
the following occurs: 
a. The Contractor is authorized by the Owner’s Representative to proceed after the 

field visit. 
b. The field visit is re-scheduled by the Owner’s Representative to a later 

construction event 
c. The field visit is waived in writing by the Owner’s Representative 

6. The Contractor shall request a Final Inspection seven calendar days in advance of the 
planned completion date. After review of the Notice of Completion, the Owner’s 
Representative may reject the Notice for cause or schedule the Final Inspection. The 
Owner’s Representative will perform its Final Inspection on all phases of the work and 
develop a comprehensive punch list, which will be provided to the Contractor. 

7. The Final Inspection will be scheduled when the punch list items discovered during the 
Final Inspection have been corrected. If discovered, the Owner’s Representative may add 
new items to the punch list at this inspection. 

8. The Contractor is advised that the Owner’s Representative will not accept the work until 
the Owner’s Representative determines Substantial Completion has been achieved. 
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Therefore, to minimize its risk, the Contractor should schedule its work to be 
substantially complete in time to allow the Final Inspection and punch list work to occur 
in advance of the Project Close Out Date. Due to the construction time period and the 
anticipated weather conditions, substantially complete will be defined as the completion 
of construction for all item and the temporary stabilization of all disturbed areas, 
excluding planting and final seeding. Planting and final seeding is to occur during the 
time periods specified.. 

9. Nothing in this Section shall be construed to limit the Owner’s Representative right to 
inspect the work at any time. 

3.10 CONSTRUCTION SCHEDULES 

A. DESCRIPTION 

1. Work included in this Section consists of preparation, submittal, and updating of the 
project. 

3.11 CONSTRUCTION SCHEDULE 

A. Submit the following to the Owner’s Representative in accordance with the Submittals Section. 
Submittals are for the record or approval as indicated. 

1. The proposed construction schedule shall be submitted for approval within five (5) 
calendar days after receipt of Notice to Proceed. 

2. Submit contract Weekly Summary Reports to the Owner’s Representative for the record 
at weekly site meeting at request by the Owner. 

3. Submit construction progress schedule including a two week look ahead as back up to 
progress invoices. 

B. The construction schedule shall show all work activities for completion of the work to be 
performed under this contract and will reflect Contractor's general sequential approach to the 
work. The construction schedule will be in a bar chart format. The minimum level of detail 
(number of activities) shall include the activities described in the Schedule of Values and the 
Scope of the Work. The construction schedule shall demonstrate completion of all work within 
the period of performance of the contract in a reasonable and achievable manner. 

3.12 PERIODIC SCHEDULE UPDATES 

A. The Contractor shall support monthly payment requests with an approved construction schedule 
marked to indicate progress. Submit updated schedule as necessary. 

B. When in the opinion of the Owner’s Representative changes in the work occur that significantly 
affect the schedule, the Contractor shall submit a revised construction schedule for approval. 
The revised construction schedule shall be submitted within 10 calendar days after it is 
requested by the Owner’s Representative The current approved construction schedule shall be 
used as a baseline for progress reporting. 
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C. Acts of God: Claims for additional compensation for ‘Acts of God’ will be reviewed by the 
Owner. It is the Contractor’s responsibility to secure the work site daily and failure to provide 
adequate provisions to do so may result in repairs to the site at the Contractor’s expense. 
Documented ‘Acts of God’ such as the state issuing a ‘State of Emergency’ may result in the 
Owner’s authorization to proceed repair funded by the Owner. No work shall proceed without 
written authorization by the Owner. 

3.13 SUBMITTAL PROCEDURES 

A. DESCRIPTION 

1. This Specification Section covers the preparation and submission of all work plans, 
drawings, samples, manufacturer's literature and brochures, installation instructions, and 
operation and maintenance manuals as specified herein and in the various sections of 
these Specifications. 

2. A Submittal Schedule shall be submitted for approval within five (5) calendar days after 
receipt of Notice to Proceed. 

3.14 DRAWINGS 

A. The term "drawings" as used herein includes ‘Shop Drawings’ as required for fabrication, 
erection and installation, layout, and setting of proposed improvements; lists or schedules of 
materials and catalogues and brochures; performance and test data; and all other drawings and 
descriptive data pertaining to materials and methods of construction as may be required to show 
that the materials, equipment, or systems and the positions thereof conform to the requirements 
of the Contract Documents. 

B. Where specified and if so directed by the Owner’s Representative provide shop drawings that 
are accompanied by design computations. 

C. Sheet sizes of drawings shall not exceed 24 in. by 36 in. The title block on all drawings shall 
bear the name of the Owner, the name of the project, and the project location. 

D. The Contractor's drawings shall be submitted electronically in PDF format to the Owner’s 
Representative for review and approval. 

E. The Contractor shall maintain a complete set of construction drawings at the jobsite, clearly 
marked to reflect as-built conditions. Upon completion of the work, the Contractor shall submit 
these Record Drawings to the Owner’s Representative. 

F. The Owner’s Representative will review drawings and schedules only for conformance with the 
design of the Project and for compliance with the Contract Documents and Contract Drawings. 
The Contractor shall make any and all updates and corrections required by the Owner’s 
Representative 

G. Drawings shall be reviewed and returned within ten (10) working days of receipt of drawings at 
jobsite. Drawings and all supporting data, catalogs, or similar information shall be prepared by 



Providence Parks Department 
Sessions Street Park Field  
Improvements  

SECTION 010000 - GENERAL 
REQUIREMENTS

 

 010000 - 10  
 

Copyright  ©  2019  by  the  American  Institute  of  Architects.  Warning:  This  AIA  MasterSpec  based  document  is  protected  by  U.S.  Copyright  Law  and  International 
Treaties. It was created by "Providence Parks Dept" for "Sessions Street Park Field Improvements".  A valid, current MasterSpec license is required for editing: and use 
of this document for any other project.(7939) 

the Contractor or his suppliers and subcontractors but shall be submitted as instruments of the 
Contractor. 

H. The Owner’s Representative review of drawings will be of a general nature and shall not relieve 
the Contractor from responsibility for errors and omissions of any sort, for deviations from 
Drawings or Specifications, or for conflict with the work of others that may result from such 
deviations. The Owner’s Representative review of drawings will not relieve the Contractor of 
responsibility to complete the work in accordance with the requirements of the Contract 
Documents. 

I. After Notice of Award, the Contractor shall submit a Submittal Schedule to the Owner’s 
Representative. The Contractor's schedule shall be brought up to date from time to time to show 
the latest changes, omissions, and additions. The Schedule will be based on the Contractor's 
Construction Schedule and will show when the Contractor will submit the drawings and when 
he/she expects them to be returned so that construction activities shown on the Construction 
Schedule are not interrupted. There will be a minimum of three weeks between these two 
activities. Specific methods and routines for handling drawing reviews shall be established in 
advance within the general framework of the Contract Documents. 

J. Work for which the Contractor's submittals are required shall not be started until the submittals 
have been reviewed and accepted in writing by the Owner's Representative. Any revision by the 
Contractor of a previously accepted submittal must be accepted in writing by the Owner’s 
Representative before implementation. 

3.15 SAMPLES 

A. The Contractor shall, at his or her expense, furnish the Owner’s Representative with samples of 
the various materials as specified in these Specification and Drawings. Samples shall be 
delivered to the office of the Owner’s Representative at the Contractor’s expense. 

3.16 PRODUCT DATA 

A. The Contractor shall submit to the Owner’s Representative all required Material Safety Data 
Sheets (MSDS) and all Product Data Sheets and any other relevant product information for all 
items identified in the Technical Specifications and Drawings. All data shall be furnished by the 
Contractor in accordance with the approved schedule. 

B. SUBMITTAL LOG 

1. Contractor to provided the following information:  
a. An I.D. number for each item 
b. Specification Section, Paragraph Number and Line Item Number (ie. 321313 / 1.3 / 

A) 
c. Item Name 
d. Description of the Item 
e. Date Submitted 
f. Status: Approved / Approved As Noted / Rejected 
g. Sub-Contractor (If any) providing the material 
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h. Comments 

3.17 QUALITY CONTROL DESCRIPTION 

A. This Section provides the requirements for Contract quality control (QC) pertaining to the 
Work, including: 

1. QC of products and workmanship; 
2. Manufacturer's instructions; and 
3. Manufacturer's certificates and field services. 

3.18 WORKMANSHIP 

A. The Contractor shall comply with industry standards of the region, except when more restrictive 
tolerances or specified requirements indicate more rigid standards or more precise 
workmanship. 

B. The Contractor shall provide suitably-qualified personnel to produce work of specified quality. 

C. The Contractor shall secure products in place with positive anchorage devices designed and 
sized to withstand stresses, vibration, and racking. 

D. The Contractor shall provide materials to match approved samples. 

3.19 MANUFACTURER'S INSTRUCTIONS 

A. The Contractor shall require compliance with instructions in full detail, including each step in 
sequence. Should instructions conflict with the Contract Documents, the Contractor shall 
request clarification from the Owner’s Representative before proceeding. 

3.20 MANUFACTURER'S CERTIFICATES 

A. When required in individual Specifications sections, the Contractor shall submit manufacturer's 
certificates, in duplicate, certifying that products meet or exceed specified requirements. 

3.21 TESTING LABORATORY SERVICES (NIC) 

A. Not Utilized in this Contract 

B. (Modify as Required)  

3.22 MANUFACTURER'S FIELD SERVICES 

A. When required by the manufacturer or Owner’s Representative, the Contractor shall have the 
manufacturer provide a qualified representative to observe field conditions, conditions of 
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surfaces and installation, and quality of workmanship as applicable and to make written report 
of observations and recommendations to the Owner’s Representative 

3.23 AUTHORITY OF OWNER’S REPRESENTATIVE 

A. The Owner’s Representative will decide all questions that may arise as to the quality and 
acceptability of materials furnished. All questions that may arise as to the interpretation of the 
Contract Drawing and Specifications shall be determined by the Owner’s Representative. 

B. The Owner and Owner’s Representative shall not be responsible for the Contractor's means, 
methods, techniques, sequences, or procedures of construction or the safety precautions and 
programs incident thereto, and the Owner’s Representative will not be responsible for the 
Contractor's failure to perform the work in accordance with the Contract Documents. 

C. The Owner’s Representative will not be responsible for the acts or omissions of the Contractor 
or any subcontractors, of the agents or employees of any Contractor or subcontractor, or of any 
other persons at the site or otherwise performing any of the work. 

3.24 COORDINATION OF DRAWINGS AND SPECIFICATIONS 

A. The Contractor shall take no advantage of any apparent error or omission in the Contract 
Drawings or Specifications. In the event the Contractor discovers such a discrepancy, error or 
omission, he shall immediately notify the Owner’s Representative. After review and 
consultation with the Owner’s Representative the Owner’s Representative will issue 
clarifications, provide interpretations and make such corrections as may be deemed necessary 
for the Contractor to proceed with fulfilling the intent of the Contract Drawings and 
Specifications. 

B. When general reference is made on the Contract Drawings or within the Specifications to any 
cited Standard Specifications, it shall refer to the current edition of such Specifications or the 
latest revision thereof or interim Specifications adopted and in effect on the date of Effective 
Date of Agreement. In the event of a conflict between the Contract Drawings and the 
specifications, the Owner’s Representative shall be notified to provide a clarification to the 
Contractor. 

3.25 COOPERATION WITH UTILITIES 

A. The Contractor will notify all utility companies, all pipeline owners, or other parties affected 
and endeavor to have all necessary adjustments of the public or private utility fixtures, 
pipelines, and other appurtenances within or adjacent to the limits of construction made as soon 
as practical. 

B. Water lines, gas lines, wire lines, service connections, water and gas meter boxes, water and gas 
valve boxes, light standards, cableways, signals, and all other utility appurtenances within the 
limits of the proposed construction which are to be crossed, relocated or adjusted are to be 
moved by the Contractor or its designated agents, except as otherwise noted on the Contract 
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Drawings. In the case of utility lines, the Contractor shall coordinate with the respective utilities 
for their removal and relocation. 

C. Attention is directed to the possible existence of underground facilities not known to the 
Owner’s Representative or in a location different from that which is shown on the Contract 
Drawings. The Contractor shall take steps to ascertain the exact location of all underground 
facilities prior to doing work that may damage such facilities or interfere with their service. 

3.26 INDEPENDENT TESTING AND INSPECTION (NIC) 

A. Not Applicable under this Contract 

3.27 REQUIREMENTS 

A. The requirements for sampling and testing or inspection are specified in the Specifications and 
Drawings. The Contractor shall maintain a complete and up-to-date file of all quality control 
documentation at the jobsite. 

3.28 MATERIAL AND EQUIPMENT 

A. DESCRIPTION 

1. This Specification Section includes the requirements for the transportation, handling, 
storage, and protection of materials and equipment as specified herein and in the various 
Sections of these Specifications. This Section also addresses the procedure for 
Contractor-proposed product substitutions. 

3.29 MANUFACTURER REQUIREMENTS 

A. In general, the Contractor shall receive, handle, and store materials and equipment in 
accordance with manufacturer's recommendations and in a manner which will protect such 
items from damage or deterioration. 

B. GENERAL 

C. Products include the material, equipment, and systems used on this Project. Comply with the 
Specifications, Drawings and referenced standards as minimum requirements. 

3.30 TRANSPORTATION AND HANDLING 

A. The Contractor shall receive, handle, and store materials and equipment supplied by him/her in 
a manner that will protect such items from damage or deterioration in accordance with 
procedures provided by product manufacturers and the Owner. 

B. Promptly inspect the shipments to assure that the products comply with requirements, the 
quantities are correct, and the products are undamaged. 
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3.31 STORAGE AND PROTECTION 

A. Materials and equipment shall be stored off the ground on blocking or pallets and shall be 
covered for protection from vandalism and weather damage. 

B. Materials and equipment shall be stored, tested, and cleaned prior to use, in accordance with the 
Specification and all specific manufacturers’ requirements. Damaged or nonconforming items 
shall be removed immediately to a separated storage area for expeditious removal from site. 

C. The Contractor shall provide a secure outside storage area in the vicinity of the site when 
needed or required by the Owner. 

3.32 SUBSTITUTIONS 

A. Substitutions will be considered only when a product becomes unavailable due to no fault of the 
Contractor or when deemed appropriate by the Owner’s Representative 

B. Document each request with complete data substantiating the compliance of the proposed 
substitution with the Contract Documents. 

C. The requested substation proposed constitutes a representation that the Contractor: 

1. Has investigated the proposed product and determined that it meets or exceeds, in all 
respects, the specified product. 

2. Will provide the same warranty for substitution as for the specified product. 
3. Will coordinate installation and make other changes which may be required for the Work 

to be complete in all respects. 
4. Waives claims for additional costs which may subsequently become apparent. 

D. Substitutions will be considered when they are indicated or implied on shop drawings or 
product data submittals without separate written request, or when acceptance will require 
substantial revision of the Contract Documents. 

E. The Owner’s Representative will determine acceptability of the proposed substitution, and will 
notify the Contractor of acceptance or rejection in writing within a reasonable time. Only one 
request for the substitution will be considered for each product. When substitution is not 
accepted, the Contractor shall provide the specified product. 

3.33 REJECTED MATERIALS AND DEFECTIVE WORK 

A. Materials furnished by the Contractor and rejected by the Owner’s Representative as unsuitable 
or not in conformity with the specifications shall forthwith be removed from the job-site and 
work area by the Contractor, and shall not be made use of elsewhere in the work. 

B. Any errors, defects, or omissions in the execution of work or in the materials furnished by the 
Contractor, even though they may have been passed or overlooked or have appeared after the 
completion of the work, discovered at any time before the final payment is made hereunder, 
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shall be forthwith rectified and made good by and at the expense of the Contractor and in a 
manner satisfactory to the Owner or Owner’s Representative. 

C. The Contractor shall reimburse the Owner for any expense, losses or damages incurred in 
consequence of any defect error, omission or act of the Contractor or his employees, as 
determined by the Owner’s Representative, occurring previous to the final payment. 

3.34 PROJECT CLOSEOUT 

A. DESCRIPTION 

1. This Section specifies administrative and procedural requirements for the project closeout 
including, but not limited to: 
a. Project record document (As-Built drawings) submittal. Maintain a clean, 

undamaged set of blue or black line white-prints of Contract Drawings and Shop 
Drawings. Mark the set to show the actual installation where the installation varies 
substantially from the Work as originally shown. Mark whichever drawing is most 
capable of showing conditions fully and accurately; where Shop Drawings are 
used, record a cross-reference at the corresponding location on the Contract 
Drawings. Give particular attention to concealed elements that would be difficult 
to measure and record at a later date. 

b. Organize record drawing sheets into manageable sets, bind with durable paper 
cover sheets, and print suitable titles, dates and other identification on the cover of 
each set. Upon completion of work, submit record drawings to the Owner’s 
Representative. 

2. Record Specifications 
a. Maintain one complete copy of the Project Manual, including addenda. Mark these 

documents to show substantial variations in actual Work performed in comparison 
with the Specifications and modifications. Give particular attention to 
substitutions, selection of options and similar information on elements that are 
concealed or cannot otherwise be readily discerned later by direct observation. 
Note related record drawing information and Product Data. Upon completion of 
the Work, submit record Specifications. 

3. Test Results 
a. Not Applicable this project 

4. REMOVAL OF PROTECTION 
a. Remove temporary protection and facilities installed for protection of the Work 

during construction. Fencing and erosion and sediment control measures and best 
management practices can be removed after permanent measures have been 
established. 

3.35 WARRANTIES 

A. DESCRIPTION 

1. This Section specifies general administration and procedural requirements for warranties 
and bonds required by the Contract Documents, including manufacturers’ standard 
warranties on products and special warranties. 
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a. Refer to the General Conditions for terms of the Contractor’s special warranty of 
workmanship and materials; 

b. General closeout requirements are included in Section “Project Closeout”; and 
c. Specific requirements for warranties for the Work and products and installations 

that are specified to be warranted are included in the specifications and Drawings. 
2. Disclaimers and Limitations 

a. Manufacturer’s disclaimers and limitations on product warranties do not relieve the 
Contractor of the warranty on the Work that incorporates the products, nor does it 
relieve suppliers, manufacturers, and subcontractors required to countersign special 
warranties with the Contractor. 

B. DEFINITIONS 

1. Standard Warranties 
a. Standard product warranties are pre-printed written warranties published by 

individual manufacturers for particular products and are specifically endorsed by 
the manufacturer to the Owner. 

2. Special Warranties 
a. Special warranties are written required by or incorporated in the Contract 

Documents, either to extend time limits provided by standard warranties or to 
provide greater rights for the Owner. 

C. WARRANTY REQUIREMENTS 

1. Related Damages and Losses 
a. When correcting warranted Work that has failed, remove and replace other Work 

that has been damaged as a result of such failure or that must be removed and 
replaced to provide access for corrections of warranted Work. 

2. Reinstatement of Warranty 
a. When Work covered by a warranty has failed and been corrected by replacement 

or rebuilding, reinstate the warranty by written endorsement. The reinstated 
warranty shall be equal to the original warranty with an equitable adjustment for 
depreciation. 

3. Replacement Cost 
a. Upon determination that Work covered by a warranty has failed, replace or rebuild 

the Work to an acceptable condition complying with requirements of Contract 
Documents. The Contractor is responsible for the cost of replacing or rebuilding 
defective Work regardless of whether the Owner’s Representative has benefited 
from use of the Work through a portion of its anticipated useful service life. 

4. Owner’s Recourse 
a. Written warranties made to the Owner are in addition to implied warranties, and 

shall not limit the duties, obligations, rights and remedies otherwise available 
under the law, nor shall warranty periods be interpreted as limitations on time in 
which the Owner can enforce such other duties, obligations, rights and remedies. 

5. Rejection of Warranties 
a. The Owner’s Representative reserves the right to reject warranties and to limit 

selections to products with warranties not in conflict with requirements of the 
Contract Documents. The Owner’s Representative reserves the right to refuse to 
accept Work for the Project where a special warranty, certification, or similar 
commitment is required on such Work or part of the Work, until evidence is 
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presented that entities required to counter sign such commitments are willing to do 
so. 

b. All warranties shall be submitted to the Owner in accordance with conditions of 
the Contract and the Submittals. 

D. WARRANTY PERIOD 

1. All warranties required by the Contract documents shall commence on the date of Final 
Acceptance 

END OF SECTION 010000
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SECTION 015639 - TEMPORARY TREE AND PLANT PROTECTION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section includes general protection and pruning of existing trees and plants that are affected by 
execution of the Work, whether temporary or permanent construction. 

B. Related Requirements: 

1. Section 311000 "Site Clearing" for removing existing trees and shrubs. 

1.3 DEFINITIONS 

A. (DBH): Diameter breast height; diameter of a trunk as measured by the average of the smallest 
and largest diameters at a height 54 inches above the ground line  for trees with caliper of 8 
inches or greater as measured at a height of 12 inches above the ground. 

B. Plant-Protection Zone: Area surrounding individual trees, shrubs, or other vegetation to be 
protected during construction and indicated on Drawings. 

C. Tree-Protection Zone: Area surrounding individual trees or groups of trees to be protected 
during construction and indicated on Drawings . 

D. Vegetation: Trees, shrubs, groundcovers, grass, and other plants. 

1.4 PRE- CONSTRUCTION MEETINGS 

A. Pre-construction Conference: Conduct conference at Project site . 

1. Review methods and procedures related to temporary tree and plant protection including, 
but not limited to, the following: 
a. Tree-service firm's personnel, and equipment needed to make progress and avoid 

delays. 
b. Arborist's responsibilities. 
c. Coordination of Work and equipment movement with the locations of protection 

zones. 
d. Trenching by hand or with air spade within protection zones. 
e. Field quality control and maintenance. 
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f. Coordination by Parks Department City Forester and Forestry crews.  

1.5 ACTION SUBMITTALS 

A. Contractor shall arrange site visit with City Forester prior to mobilization to determine the scope 
of pruning by the Parks Department Forestry Division or Contractor as indicated on the 
drawings.  

1.6 QUALITY ASSURANCE 

A. Arborist Qualifications: Licensed arborist in jurisdiction where Project is located . 

1.7 FIELD CONDITIONS 

A. The following practices are prohibited within protection zones: 

1. Storage of construction materials, debris, or excavated material. 
2. Moving or parking vehicles or equipment. 
3. Foot traffic. 
4. Erection of sheds or structures. 
5. Impoundment of water. 
6. Excavation or other digging unless otherwise indicated. 
7. Attachment of signs to or wrapping materials around trees or plants unless otherwise 

indicated. 

B. Prohibit heat sources, flames, ignition sources, and smoking within or near protection zones and 
organic mulch. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Backfill Soil: Stockpiled soil mixed with planting soil of suitable moisture content and granular 
texture for placing around tree; free of stones, roots, plants, sod, clods, clay lumps, pockets of 
coarse sand, concrete slurry, concrete layers or chunks, cement, plaster, building debris, and 
other extraneous materials harmful to plant growth. 

1. Mixture: Well-blended mix of two parts stockpiled soil to one part planting soil . 

B. Protection-Zone Fencing: Fencing fixed in position and meetingthe following requirement:s 

1. Plastic Protection-Zone Fencing: Plastic construction fencing constructed of high-density 
extruded and stretched polyethylene fabric with 2-inch maximum opening in pattern and 
weighing a minimum of 0.4 lb/ft.; remaining flexible from minus 60 to plus 200 deg F; 
inert to most chemicals and acids; minimum tensile yield strength of 2000 psi and 
ultimate tensile strength of 2680 psi; secured with plastic bands or galvanized-steel or 
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stainless-steel wire ties; and supported by tubular or T-shape galvanized-steel posts 
spaced not more than 96 inches apart. 
a. Height: 72 inches . 
b. Color: High-visibility orange, nonfading. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Protect tree root systems from damage caused by runoff or spillage of noxious materials while 
mixing, placing, or storing construction materials. Protect root systems from ponding, eroding, 
or excessive wetting caused by dewatering operations. 

3.2 PROTECTION ZONES 

A. Protection-Zone Fencing: Install protection-zone fencing along edges of protection 
zones  before materials or equipment are brought on the site and construction operations begin 
in a manner that will prevent people from easily entering protected areas except by entrance 
gates. Construct fencing so as not to obstruct safe passage or visibility at vehicle intersections 
where fencing is located adjacent to pedestrian walkways or in close proximity to street 
intersections, drives, or other vehicular circulation. 

B. Protection-Zone Signage: Install protection-zone signage in visibly prominent locations in a 
manner approved by Owner's Representative. Install one sign on protection-zone fencing. Sign 
to read "Tree Protection Zone - Do not Disturb". Sign to be printed on 24"x 36" white panel 
with black lettering at a mimimum of 3" height lettering .  

C. Maintain protection zones free of trash. 

D. Maintain protection-zone fencing in good condition as acceptable by Owner's Representative 
and remove when construction operations are complete and equipment has been removed from 
the site. 

1. Do not remove protection-zone fencing, even temporarily, to allow deliveries or 
equipment access through the protection zone. 

2. Temporary access is permitted subject to preapproval in writing by Owner's 
Representative if a root buffer effective against soil compaction is constructed as directed 
by Owner's Representative. Maintain root buffer so long as access is permitted. 

3.3 EXCAVATION 

A. General: Excavate at edge of protection zones and for trenches indicated within protection 
zones according to requirements in Section 312000 "Earth Moving" unless otherwise indicated. 

B. Trenching within Protection Zones: Where utility trenches are required within protection zones, 
excavate under or around tree roots by hand or with air spade, or tunnel under the roots as 
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directed by Owner's Representative. Do not cut main lateral tree roots or taproots larger than 2" 
without direction from Owner's Representative; cut only smaller roots that interfere with 
installation of utilities. Cut roots as required for root pruning. If excavating by hand, use 
narrow-tine spading forks to comb soil and expose roots. 

C. Redirect roots in backfill areas where possible. If encountering large, main lateral roots, expose 
roots beyond excavation limits as required to bend and redirect them without breaking. If 
encountered immediately adjacent to location of new construction and redirection is not 
practical, cut roots approximately 3 inches back from new construction and as required for root 
pruning. 

D. Do not allow exposed roots to dry out before placing permanent backfill. Provide temporary 
earth cover and wrap with dampened burlap. Water and maintain in a moist condition. 
Temporarily support and protect roots from damage until they are permanently relocated and 
covered with soil or as directed by Owner's Representative. 

3.4 REGRADING 

A. Lowering Grade: Where new finish grade is indicated below existing grade around trees, slope 
grade beyond the protection zone. Maintain existing grades within the protection zone. 

B. Lowering Grade within Protection Zone: Where new finish grade is indicated below existing 
grade around trees, slope grade away from trees as recommended by Owner's Representative 
unless otherwise indicated. 

C. Minor Fill within Protection Zone: Where existing grade is 2 inches or less below elevation of 
finish grade, fill with backfill soil. Place backfill soil in a single uncompacted layer and hand 
grade to required finish elevations. 

3.5 REPAIR AND REPLACEMENT 

A. General: Repair or replace trees, shrubs, and other vegetation indicated to remain or to be 
relocated that are damaged by construction operations, in a manner approved by Owner's 
Representative. 

1. Submit details of proposed pruning and repairs. 
2. Perform repairs of damaged trunks, branches, and roots within 24 hours according to 

arborist's written instructions. 
3. Replace trees and other plants that cannot be repaired and restored to full-growth status, 

as determined by Owner's Representative. Replacement trees to be equal to the total 
diameter of mature tree by multiple equal diameter specimens. 

B. Trees: Remove and replace trees damaged during construction operations that Owner's 
Representative determines are incapable of restoring to normal growth pattern. 

1. Small Trees: Provide new trees of same size and species as those being replaced for each 
tree that measures 4" or smaller in caliper size. 
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2. Large Trees: Provide multiple trees of 2-1/2" - 3" caliper size to equal total diameter of 
tree being replaced.  
a. Species: As determined by Owner's Representative. 

C. Soil Aeration: Where directed by Owner's Representative, aerate surface soil compacted during 
construction. Aerate to loosen soil 10 feet beyond drip line and no closer than 36" to tree trunk 
with air spade.  

3.6 DISPOSAL OF SURPLUS AND WASTE MATERIALS 

A. Disposal: Remove excess excavated material, displaced trees, trash, and debris and legally 
dispose of them off Owner's property. 

END OF SECTION 015639
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SECTION 024119 - SELECTIVE DEMOLITION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General Requirements, apply to this 
Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Demolition and removal of selected site elements. 

1.3 DEFINITIONS 

A. Remove: Detach items from existing construction and legally dispose of them off-site unless 
indicated to be salvaged or reinstalled. 

B. Existing to Remain: Leave existing items that are not to be removed and that are not otherwise 
indicated to be salvaged or reinstalled. 

C. Dismantle: To remove by disassembling or detaching an item from a surface, using gentle 
methods and equipment to prevent damage to the item and surfaces; disposing of items unless 
indicated to be salvaged or reinstalled. 

1.4 MATERIALS OWNERSHIP 

A. Unless otherwise indicated, demolition waste becomes property of Contractor. 

B. Historic items, relics, antiques, and similar objects including, but not limited to, cornerstones 
and their contents, commemorative plaques and tablets, and other items of interest or value to 
Owner that may be uncovered during demolition remain the property of Owner. 

1. Carefully salvage in a manner to prevent damage and promptly return to Owner. 

1.5 PRECONSTRUCTION MEETINGS 

A. Preconstruction Meeting: Conduct meeting at Project site . 

1. Inspect and discuss condition of construction to be selectively demolished. 
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1.6 FIELD CONDITIONS 

A. Conditions existing at time of inspection for bidding purpose will be maintained by Owner as 
far as practical. 

1. Before selective demolition, Owner will remove the following items: 
a.  surface mounted and freestanding trash receptacles. . 

B. Notify Owner's Representative of discrepancies between existing conditions and Drawings 
before proceeding with selective demolition. 

C. Hazardous Materials: It is not expected that hazardous materials will be encountered in the 
Work. 

1. Hazardous materials will be removed by Owner before start of the Work. 
2. If suspected hazardous materials are encountered, do not disturb; immediately notify 

Owner's Representative. Hazardous materials will be removed by Owner under a separate 
contract. 

D. Utility Service: Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

PART 2 - PRODUCTS 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify that utilities have been disconnected and capped before starting selective demolition 
operations. 

3.2 SELECTIVE DEMOLITION, GENERAL 

A. General: Demolish and remove existing construction only to the extent required by new 
construction and as indicated. Use methods required to complete the Work within limitations of 
governing regulations and as follows: 

1. Dispose of demolished items and materials promptly. 

B. Site Access and Temporary Controls: Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and other 
adjacent occupied and used facilities. 
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3.3 DISPOSAL OF DEMOLISHED MATERIALS 

A. Remove demolition waste materials from Project site and dispose of them in an EPA-approved 
construction and demolition waste landfill acceptable to authorities having jurisdiction.  

1. Do not allow demolished materials to accumulate on-site. 
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces 

and areas. 

B. Burning: Do not burn demolished materials. 

END OF SECTION 024119 
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Tapered Yellow Plug 
The yellow plug is to be used inside each ground receptacle during play.  Placing widest part in first, firmly push yellow 
plug into ground receptacle until properly seated.  Bases will then fit over the top of the yellow plugs.  When a base 
releases from the ground receptacle, this plug will prevent a player from stepping into an open hole. 
 
When the base has been dislodged it can be replaced quickly and easily.  Before replacement, the ground should be 
leveled out to eliminate any buildup of dirt under the base and any dirt in the receptacle should be removed to insure 
that the base will sit fully supported by the ground and level. 
 
Optional:  Heavy duty drag plugs can be purchased for dragging the field and filling the receptacle when the bases are 
not in use.  
 

PLEASE NOTE 
If the base releases easily or releases too frequently, check the distance from the flange top to the playing surface.  
The distance should be one inch.  The deeper the receptacle is buried, the easier the base will pop out of the ground 
mount.  Remember, the base should always lay flat with full ground support on the underside.  Dirt will sometimes 
build up during play, increasing the depth at which the ground mount is buried.  It is important that a proper and 
regular maintenance program be followed to insure that the bases will lay flat and level on the field and perform as 
intended. 

     

          10/19/17     
Warranty 
Soft Touch® bases are warranted against defects in materials and workmanship when used in a usual and customary 
manner for one year (defined as a regular season of normal length for softball or baseball).  Warranty is void if any 
changes are made to the original mounting system or not installed as per installation instructions. Proof of purchase is 
required in the form of dealer PO number, Invoice number, or any other documentation that will verify when 
products were purchased. Normal wear and tear is excluded from coverage.  Pictures of defective merchandise are 
required and the Manufacturer may request that merchandise be returned before any warranty adjustment will be 
made. The liability of the Manufacturer for a warranty is limited to either a refund of the purchase or replacement of the 
defective product. 

 

Disclaimer 
Be advised that sliding into a baseball/softball base may cause serious and permanent injury.  No base, however 
constructed or designed, can prevent all injuries and the Soft Touch® base is no exception. The Manufacturer advises 
that deviation from installation instructions, failure to properly install and maintain bases, and failure to properly 
groom playing surfaces around bases and home plate area, could increase the risk of injury to players.  Under no 
circumstances should these bases or base anchors be modified, altered, tampered with, or used when they are 
damaged, as serious injury may occur.  Buyer is responsible for furnishing proper installation instructions to the 
purchaser. 
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SECTION 310513 - SOILS FOR EARTHWORK 

PART 1 - GENERAL 

1.1 SUMMARY 

A. This section includes the material and labor requirements for construction of a complete infield 
skin surface using the following material: 

1. Topsoil materials. 
2. DuraEdge Classic Infield Mix or approved equal 

1.2 SUBMITTALS 

A. Product Data: For the product specified, submit a 5-pound sample along with a private lab test 
result indicating the particle size analysis of the material specified. All tests shall be performed 
in accordance with ASTM F-1632. 

B. Approved Testing Lab:Turf & Soil Diagnostics 35 King Street Trumansburg, NY 14886 (607) 
387-5694 

C. Supplier's Certificate: Certify that products meet or exceed specified requirements. 

D. Source Quality-Control Submittals: Indicate results of factory tests and inspections. 

1.3 QUALITY ASSURANCE 

A. All site work and earthwork shall be performed in accordance with the preceding sections.Sub- 
base material shall compact to 90 percent. If conditions do not warrant such compaction then an 
imported select granular fill shall be installed. Furthermore, the compacted sub-grade shall be 
installed in accordance with the final slope and shall mirror finish grade in order to ensure an 
even depth of material once placement has occurred. 

B. Under no circumstances are perforated pipe under drains necessary or recommended for use 
under any infield skin material. Geotextile fabric is not recommended between the compacted 
sub-base and the infield skin material. 

C. DuraEdge Products, Inc. 149 South Broad Street, Grove City, PA 16127 Phone: 724-870-4250 
Fax: 724-264-4174 www.DuraEdge.com 

D. In certain instances, and where warranted, a survey of the sub-grade elevations shall occur prior 
to placement of the infield skin material. 

E. Installer Qualifications: Installers of materials specified shall have, at minimum, five successful 
installations of similar projects and materials. Installers shall be in possession of and 
demonstrate knowledge of the use of laser guided finishing equipment. 
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F. Material: If quality control samples are specified, they shall be completed at a rate of one per 
250 tons of material delivered to the jobsite. All tests shall be conducted by the lab specified in 
Section 1.2 (B). All testing will be compared to and be in accordance with the material 
specifications provided in Section 2.2. 

G. Furnish each subsoil and topsoil material from single source throughout Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. DuraEdge Classic Infield Mix is an engineered soil product which is mechanically mixed offsite 
in a controlled environment using a pugmill-type mixer. This process ensures thorough mixing 
of the sand and clay components to exact specifications. 

B. Performance Specification 

1. Infield mix shall be clean, dry clay mixed with washed mason-type sand resulting in a 
weed-free mixture that is reddish brown in color having a yield of 1.35 tons per cubic 
yard when placed loose or 1.5 tons per cubic yard when compacted 85% - 90%on a 
Standard Proctor Test (ASTM D 689-07). The material possesses the following particle 
size analysis: 
a. Total sand content shall be 70-75 percent. 
b. The combined amount of sand retained on the medium, coarse and very coarse 

sieves shall be greater than or equal to 50 percent. 
c. The combined amount of silt and clay shall be 25-30 percent. 
d. The ratio of silt divided by clay, otherwise known as the SCR, shall be 0.5 – 1.0. 
e. No particles greater than 3 millimeters. 
f. Equal to or less than 5 percent of particles shall be retained on the 2 millimeter. 

2. Materials meeting this specification would be DuraEdge Classic Infield Mix as 
manufactured by DuraEdge Products, Inc., Grove City, PA, (866) 867-0052, or an 
approved equal. 

C. Amendments 

1. Certain amendments are approved for use with DuraEdge Classic Infield Mix and shall 
be installed at the architect’s discretion in accordance with the manufacturer’s 
recommendations. Contact the manufacturer for further instructions. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. PLACEMENT: 
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1. Place the material in lifts of 2 to 3 inches and lightly compact until an optimum 
compaction between 85 and 90 percent is achieved on a standard proctor test (ASTM D 
689-07). Scarify the surface to facilitate bonding of the next lift and repeat until finish 
grade elevation is achieved. Completing this process as described will minimize settling 
and improve the performance of the product. As seen per plan. 

2. Depth of the material shall be 4 inches for new construction when finished and 
compacted. As seen per plan. 

B. Excavation: 

1. Excavate topsoil from designated areas. 
2. Strip topsoil to full depth of topsoil in designated areas. 

C. Stockpiling: 

1. Stockpile excavated material meeting requirements for topsoil materials. 
2. Stockpile materials on Site at locations as indicated. 
3. Stockpile in sufficient quantities to meet Project schedule and requirements. 
4. Separate differing materials with dividers or stockpile apart to prevent intermixing of soil 

types or contamination. 
5. Direct surface water away from stockpile to prevent erosion or deterioration of materials. 

3.2 WATERING: 

A. In most cases, the material is delivered with optimum moisture and adding water is not 
necessary. If unable to achieve optimum compaction, a light application of water may be 
needed. 

3.3 FINISH GRADING: 

A. For best results the material shall be finish graded with a laser device that allows accuracy to +/- 
1/8 inch. A slope of 1/2 percent to 1 percent shall be placed on the infield surface in order to 
facilitate surface drainage. 

3.4 INSPECTION: 

A. The finished surface of the infield shall be smooth and free from any visible dips, humps,bumps 
or other blemishes which would hinder the removal of water through positive surface drainage. 
Where warranted, a finished elevation survey shall be conducted to assure proper installation. 

3.5 TOPDRESSING: 

A. Following successful inspection, topdressing shall be applied to the surface for optimum 
product performance. This topdressing is either expanded shale or calcined clay product and 
shall be added at a rate of 0.5 pounds per 1 square foot for maintenance, or 1 pound per 1 square 
foot for new construction. 



Providence Parks Department 
Sessions Street Park Field  
Improvements  

SECTION 310513 – SOILS FOR 
EARTHWORK

 

 024119 - 4  
 

Copyright  ©  2019  by  the  American  Institute  of  Architects.  Warning:  This  AIA  MasterSpec  based  document  is  protected  by  U.S.  Copyright  Law  and  International 
Treaties. It was created by "Providence Parks Dept" for "Sessions Street Park Field Improvements".  A valid, current MasterSpec license is required for editing: and use 
of this document for any other project.(7939) 

B. Product is either ProSlide Engineered Topdressing (expanded shale) or Turface Pro League 
Heritage Red Conditioner (calcined clay). Both products are available through DuraEdge 
Products, Inc., Grove City, PA, (866) 867-0052. Turface is also available through Profile 
Products LLC, 750 Lake Cook Rd, Suite 440, Buffalo Grove, Ill., (800) 207-6457. 

END OF SECTION 310513 
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SECTION 312213 - ROUGH GRADING 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Excavating topsoil. 
2. Excavating subsoil. 
3. Cutting, grading, filling, rough contouring, site for athletic fields . 

1.2 UNIT PRICE - MEASUREMENT AND PAYMENT 

A. Topsoil Fill Type S4 : 

1. Basis of Measurement: By cubic . 
2. Basis of Payment: Includes excavating existing soil, supplying soil materials, stockpiling, 

scarifying substrate surface, placing where required, and compacting. 

B. Subsoil Fill Type S2 : 

1. Basis of Measurement: By the cubic yard. 
2. Basis of Payment: Includes excavating existing subsoil, stockpiling, scarifying substrate 

surface, placing where required, and compacting. 

1.3 REFERENCES 

A. American Association of State Highway and Transportation Officials: 

1. AASHTO T180 - Standard Specification for Moisture-Density Relations of Soils Using a 
4.54-kg (10-lb) Rammer and a 457-mm (18-in.) Drop. 

B. ASTM International: 

1. ASTM C136 - Standard Test Method for Sieve Analysis of Fine and Coarse Aggregates. 
2. ASTM D698 - Standard Test Method for Laboratory Compaction Characteristics of Soil 

Using Standard Effort (12,400 ft-lbf/ft3 (600 kN-m/m3). 
3. ASTM D1557 - Standard Test Methods for Laboratory Compaction Characteristics of 

Soil Using Modified Effort (56,000 ft-lbf/ft3 (2,700 kN-m/m3). 

1.4 QUALITY ASSURANCE 

A. Perform Work in accordance with Municipality of standard.  
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Topsoil: Type as specified in Section 310513.  

B. Subsoil Fill: Type as specified in Section 310513.  

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Call Local Utility Line Information service at 1-888-DIG-SAFE not less than three 3 working 
days before performing Work. 

1. Request underground utilities to be located and marked within and surrounding 
construction areas. 

B. Identify required lines, levels, contours, and datum. 

C. Protect utilities indicated to remain from damage. 

D. Protect plant life, lawns, and other features remaining as portion of final landscaping. 

E. Protect bench marks, survey control point, existing structures, fences, sidewalks, paving, and 
curbs from excavating equipment and vehicular traffic. 

3.2 TOPSOIL EXCAVATION 

A. Excavate topsoil from areas to be further excavated, relandscaped, or regraded, marked areas, 
without mixing with foreign materials for use in finish grading. 

B. Do not excavate wet topsoil. 

C. Stockpile in area designated on site to depth not exceeding [2.5] and protect from erosion. 
Stockpile material on impervious material , until disposal. 

D. Remove excess topsoil not intended for reuse, from site. 

3.3 SUBSOIL EXCAVATION 

A. Excavate subsoil from areas to be further excavated, relandscaped, or regraded. marked areas.  

B. Do not excavate wet subsoil or excavate and process wet material to obtain optimum moisture 
content. 
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C. When excavating through roots, perform Work by hand and cut roots with sharp axe. 

D. Remove excess subsoil not intended for reuse, from site. 

E. Stockpile subsoil in area designated on site to depth not exceeding 8 [2.5] and protect from 
erosion. 

F. Stockpile excavated material in area designated on site in accordance with Section 310513 . 

G. Stability: Replace damaged or displaced subsoil as specified for fill. 

3.4 FILLING 

A. Fill areas to contours and elevations with unfrozen materials. 

B. Place fill material in continuous layers and compact in accordance with schedule at end of this 
section. 

C. Place material in continuous layers as follows: 

1. Subsoil Fill: Maximum 8 [200] compacted depth. 

D. Maintain optimum moisture content of fill materials to attain required compaction density. 

E. Make grade changes gradual. Blend slope into level areas. 

F. Repair or replace items indicated to remain damaged by excavation or filling. 

G. Install Work in accordance with Municipality of Public Work's standards.  

3.5 TOLERANCES 

A. Top Surface of Subgrade: Plus or minus 1/10 [30] from required elevation. 

3.6 SCHEDULES 

A. Subsoil Fill: 

1. Fill Type S2 : To subgrade elevation. 6" thick.  
2. Compact uniformly to minimum 95% percent of maximum density. 

B. Topsoil Fill: 

1. Fill Type S4 : To subgrade elevation. 6" thick.  
2. Compact uniformly to minimum 90% percent of maximum density. 

END OF SECTION 312213
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SECTION 321313 - CONCRETE PAVING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes Concrete Paving Including the Following: 

1. Pad. 

1.3 DEFINITIONS 

A. Cementitious Materials: Portland cement alone or in combination with one or more of blended 
hydraulic cement, fly ash, slag cement, and other pozzolans. 

B. W/C Ratio: The ratio by weight of water to cementitious materials. 

1.4 PRE CONSTRUCTION MEETINGS 

A. Pre-construction Meeting: Conduct meeting at Project site . 

1. Review methods and procedures related to concrete paving, including but not limited to, 
the following: 
a. Concrete mixture design. 
b. Quality control of concrete materials and concrete paving construction practices. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Design Mixtures: For each concrete paving mixture. Include alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1.6 INFORMATIONAL SUBMITTALS 

A. Material Certificates: For the following, from manufacturer: 
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1. Cementitious materials. 
2. Steel reinforcement and reinforcement accessories. 
3. Bonding agent or epoxy adhesive. 
4. Joint fillers. 

1.7 FIELD CONDITIONS 

A. Cold-Weather Concrete Placement: Protect concrete work from physical damage or reduced 
strength that could be caused by frost, freezing, or low temperatures. Comply with ACI 306.1 
and the following: 

1. When air temperature has fallen to or is expected to fall below 40 deg F, uniformly heat 
water and aggregates before mixing to obtain a concrete mixture temperature of not less 
than 50 deg F and not more than 80 deg F at point of placement. 

2. Do not use frozen materials or materials containing ice or snow. 
3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 

chemical accelerators unless otherwise specified and approved in design mixtures. 

B. Hot-Weather Concrete Placement: Comply with ACI 301 and as follows when hot-weather 
conditions exist: 

1. Cool ingredients before mixing to maintain concrete temperature below 90 deg F at time 
of placement. Chilled mixing water or chopped ice may be used to control temperature, 
provided water equivalent of ice is calculated in total amount of mixing water. Using 
liquid nitrogen to cool concrete is Contractor's option. 

2. Cover steel reinforcement with water-soaked burlap, so steel temperature will not exceed 
ambient air temperature immediately before embedding in concrete. 

3. Fog-spray forms , steel reinforcement, and subgrade just before placing concrete. Keep 
subgrade moisture uniform without standing water, soft spots, or dry areas. 

PART 2 - PRODUCTS 

2.1 CONCRETE, GENERAL 

A. ACI Publications: Comply with ACI 301 unless otherwise indicated. 

2.2 FORMS 

A. Form Materials: Plywood, metal, metal-framed plywood, or other approved panel-type 
materials to provide full-depth, continuous, straight, and smooth exposed surfaces. 

1. Use flexible or uniformly curved forms for curves with a radius of 100 feet or less.  Do 
not use notched and bent forms. 
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B. Form-Release Agent: Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and that will not impair subsequent treatments of 
concrete surfaces. 

2.3 STEEL REINFORCEMENT 

A. Plain-Steel Welded-Wire Reinforcement: ASTM A 1064/A 1064M, fabricated from galvanized-
steel wire into flat sheets. 

B. Plain-Steel Wire: ASTM A 1064/A 1064M, galvanized. 

C. Bar Supports: Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars, welded-wire reinforcement, and dowels in place. Manufacture bar supports 
according to CRSI's "Manual of Standard Practice" from steel wire, plastic, or precast concrete 
of greater compressive strength than concrete specified, and as follows: 

1. Equip wire bar supports with sand plates or horizontal runners where base material will 
not support chair legs. 

2. For epoxy-coated reinforcement, use epoxy-coated or other dielectric-polymer-coated 
wire bar supports. 

D. Epoxy Repair Coating: Liquid, two-part, epoxy repair coating, compatible with epoxy coating 
on reinforcement. 

E. Zinc Repair Material: ASTM A 780/A 780M. 

2.4 CONCRETE MATERIALS 

A. Cementitious Materials: Use the following cementitious materials, of same type, brand, and 
source throughout Project: 

1. Portland Cement: ASTM C 150/C 150M, white portland cement Type I . 
2. Fly Ash: ASTM C 618, . 

B. Normal-Weight Aggregates: ASTM C 33/C 33M, Class 4M . , uniformly graded. Provide 
aggregates from a single source  with documented service-record data of at least 10 years' 
satisfactory service in similar paving applications and service conditions using similar 
aggregates and cementitious materials. 

1. Maximum Coarse-Aggregate Size: 3/4 inch nominal. 
2. Fine Aggregate: Free of materials with deleterious reactivity to alkali in cement. 

C. Chemical Admixtures: Admixtures certified by manufacturer to be compatible with other 
admixtures and to contain not more than 0.1 percent water-soluble chloride ions by mass of 
cementitious material. 

1. Water-Reducing Admixture: ASTM C 494/C 494M, Type A. 
2. Water-Reducing and Retarding Admixture: ASTM C 494/C 494M, Type D. 
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3. High-Range, Water-Reducing Admixture: ASTM C 494/C 494M, Type F. 

D. Water: Potable and complying with ASTM C 94/C 94M. 

2.5 CURING MATERIALS 

A. Absorptive Cover: AASHTO M 182, Class 3, burlap cloth made from jute or kenaf, weighing 
approximately 9 oz./sq. yd. dry or cotton mats. 

B. Moisture-Retaining Cover: ASTM C 171, polyethylene film or white burlap-polyethylene sheet. 

C. Water: Potable. 

2.6 CONCRETE MIXTURES 

A. Prepare design mixtures, proportioned according to ACI 301, for each type and strength of 
normal-weight concrete, and as determined by either laboratory trial mixtures or field 
experience. 

1. When automatic machine placement is used, determine design mixtures and obtain 
laboratory test results that comply with or exceed requirements. 

B. Cementitious Materials:  Use fly ash, pozzolan, slag cement, and silica fume as needed to 
reduce the total amount of portland cement, which would otherwise be used, by not less than 40 
percent.  

1. Fly Ash: maximum 22 percent by weight of the combined total weight of the cement and 
fly ash. 

C. Add air-entraining admixture at manufacturer's prescribed rate to result in normal-weight 
concrete at point of placement having an air content as follows: 

1. Air Content: 6 5 percent plus or minus 1-1/2 percent for 3/4-inch nominal maximum 
aggregate size. 

D. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of 
cement. 

E. Chemical Admixtures: Use admixtures according to manufacturer's written instructions. 

1. Use water-reducing and retarding admixture when required by high temperatures, low 
humidity, or other adverse placement conditions. 

F. Concrete Mixtures: Normal-weight concrete. 

1. Compressive Strength (28 Days): 4000 psi  
2. Maximum W/C Ratio at Point of Placement: 0.45 .  
3. Slump Limit: 4 inches plus or minus 1 inch. 
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2.7 CONCRETE MIXING 

A. Project-Site Mixing: Measure, batch, and mix concrete materials and concrete according to 
ASTM C 94/C 94M. Mix concrete materials in appropriate drum-type batch machine mixer. 

1. For concrete batches of 1 cu. yd. or smaller, continue mixing at least 1-1/2 minutes, but 
not more than 5 minutes after ingredients are in mixer, before any part of batch is 
released. 

2. For concrete batches larger than 1 cu. yd., increase mixing time by 15 seconds for each 
additional 1 cu. yd.. 

3. Provide batch ticket for each batch discharged and used in the Work, indicating Project 
identification name and number, date, mixture type, mixing time, quantity, and amount of 
water added. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine exposed subgrades and subbase surfaces for compliance with requirements for 
dimensional, grading, and elevation tolerances. 

B. Proof-roll prepared subbase surface below concrete paving . to identify soft pockets and areas of 
excess yielding. 

1. Completely proof-roll subbase in one direction  and repeat in perpendicular direction. 
Limit vehicle speed to 3 mph. 

2. Proof-roll with a pneumatic-tired and loaded, 10-wheel, tandem-axle dump truck 
weighing not less than 15 tons. 

3. Correct subbase with soft spots and areas of pumping or rutting exceeding depth of 1/2 
inch according to requirements in Section 312000 "Earth Moving." 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Remove loose material from compacted subbase surface immediately before placing concrete. 

3.3 EDGE FORMS AND SCREED CONSTRUCTION 

A. Set, brace, and secure edge forms, bulkheads, and intermediate screed guides to required lines, 
grades, and elevations. Install forms to allow continuous progress of work and so forms can 
remain in place at least 24 hours after concrete placement. 

B. Clean forms after each use and coat with form-release agent to ensure separation from concrete 
without damage. 
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3.4 STEEL REINFORCEMENT INSTALLATION 

A. General: Comply with CRSI's "Manual of Standard Practice" for fabricating, placing, and 
supporting reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, or other bond-reducing materials. 

C. Arrange, space, and securely tie bars and bar supports to hold reinforcement in position during 
concrete placement. Maintain minimum cover to reinforcement. 

D. Install welded-wire reinforcement in lengths as long as practicable. Lap adjoining pieces at least 
one full mesh, and lace splices with wire. Offset laps of adjoining widths to prevent continuous 
laps in either direction. 

E. Zinc-Coated Reinforcement: Use galvanized-steel wire ties to fasten zinc-coated reinforcement. 
Repair cut and damaged zinc coatings with zinc repair material. 

F. Epoxy-Coated Reinforcement: Use epoxy-coated steel wire ties to fasten epoxy-coated 
reinforcement. Repair cut and damaged epoxy coatings with epoxy repair coating according to 
ASTM D 3963/D 3963M. 

G. Install fabricated bar mats in lengths as long as practicable. Handle units to keep them flat and 
free of distortions. Straighten bends, kinks, and other irregularities, or replace units as required 
before placement. Set mats for a minimum 2-inch overlap of adjacent mats. 

3.5 JOINTS 

A. General: Form construction, isolation, and contraction joints and tool edges true to line, with 
faces perpendicular to surface plane of concrete. Construct transverse joints at right angles to 
centerline unless otherwise indicated. 

1. When joining existing paving, place transverse joints to align with previously placed 
joints unless otherwise indicated. 

B. Construction Joints: Set construction joints at side and end terminations of paving and at 
locations where paving operations are stopped for more than one-half hour unless paving 
terminates at isolation joints. 

C. Contraction Joints: Form weakened-plane contraction joints, sectioning concrete into areas as 
indicated. Construct contraction joints for a depth equal to at least one-fourth of the concrete 
thickness, as follows , to match jointing of existing adjacent concrete paving: 

1. Sawed Joints: Form contraction joints with power saws equipped with shatterproof 
abrasive or diamond-rimmed blades. Cut 1/8-inch- wide joints into concrete when cutting 
action will not tear, abrade, or otherwise damage surface and before developing random 
contraction cracks. 
a. Tolerance: Ensure that sawed joints are within 3 inches either way from centers of 

dowels. 
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D. Edging: After initial floating, tool edges of paving, gutters, curbs, and joints in concrete with an 
edging tool to a 1/4-inch radius. Repeat tooling of edges after applying surface 
finishes.  Eliminate edging-tool marks on concrete surfaces. 

3.6 CONCRETE PLACEMENT 

A. Before placing concrete, inspect and complete formwork installation , steel reinforcement, and 
items to be embedded or cast-in. 

B. Remove snow, ice, or frost from subbase surface  and steel reinforcement before placing 
concrete. Do not place concrete on frozen surfaces. 

C. Moisten subbase to provide a uniform dampened condition at time concrete is placed. Do not 
place concrete around manholes or other structures until they are at required finish elevation and 
alignment. 

D. Comply with ACI 301 requirements for measuring, mixing, transporting, and placing concrete. 

E. Do not add water to concrete during delivery or at Project site. Do not add water to fresh 
concrete after testing. 

F. Deposit and spread concrete in a continuous operation between transverse joints. Do not push or 
drag concrete into place or use vibrators to move concrete into place. 

G. Consolidate concrete according to ACI 301 by mechanical vibrating equipment supplemented 
by hand spading, rodding, or tamping. 

1. Consolidate concrete along face of forms and adjacent to transverse joints with an 
internal vibrator. Keep vibrator away from joint assemblies , reinforcement, or side 
forms. Use only square-faced shovels for hand spreading and consolidation. Consolidate 
with care to prevent dislocating reinforcement dowels and joint devices. 

H. Screed paving surface with a straightedge and strike off. 

I. Commence initial floating using bull floats or darbies to impart an open-textured and uniform 
surface plane before excess moisture or bleedwater appears on the surface. Do not further 
disturb concrete surfaces before beginning finishing operations or spreading surface treatments. 

J. Slip-Form Paving: Use design mixture for automatic machine placement. Produce paving to 
required thickness, lines, grades, finish, and jointing. 

1. Compact subbase and prepare subgrade of sufficient width to prevent displacement of 
slip-form paving machine during operations. 

3.7 FLOAT FINISHING 

A. General: Do not add water to concrete surfaces during finishing operations. 
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B. Float Finish: Begin the second floating operation when bleedwater sheen has disappeared and 
concrete surface has stiffened sufficiently to permit operations. Float surface with power-driven 
floats or by hand floating if area is small or inaccessible to power units. Finish surfaces to true 
planes. Cut down high spots and fill low spots. Refloat surface immediately to uniform granular 
texture. 

1. Medium-to-Fine-Textured Broom Finish: Draw a soft-bristle broom across float-finished 
concrete surface, perpendicular to line of traffic, to provide a uniform, fine-line texture. 

3.8 CONCRETE PROTECTION AND CURING 

A. General: Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures. 

B. Comply with ACI 306.1 for cold-weather protection. 

C. Evaporation Retarder: Apply evaporation retarder to concrete surfaces if hot, dry, or windy 
conditions cause moisture loss approaching 0.2 lb/sq. ft. x h before and during finishing 
operations. Apply according to manufacturer's written instructions after placing, screeding, and 
bull floating or darbying concrete but before float finishing. 

D. Begin curing after finishing concrete but not before free water has disappeared from concrete 
surface. 

E. Curing Methods: Cure concrete by moisture curing moisture-retaining-cover curing curing 
compound or a combination of these as follows: 

1. Moisture Curing: Keep surfaces continuously moist for not less than seven days with the 
following materials: 
a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated and kept continuously wet. Cover concrete 

surfaces and edges with 12-inch lap over adjacent absorptive covers. 
2. Moisture-Retaining-Cover Curing: Cover concrete surfaces with moisture-retaining 

cover, placed in widest practicable width, with sides and ends lapped at least 12 inches, 
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears 
occurring during installation or curing period, using cover material and waterproof tape. 

3.9 PAVING TOLERANCES 

A. Comply with tolerances in ACI 117 and as follows: 

1. Elevation: 3/4 inch. 
2. Thickness: Plus 3/8 inch, minus 1/4 inch. 
3. Surface: Gap below 10-feet- long; unleveled straightedge not to exceed 1/2 inch. 
4. Alignment of Tie-Bar End Relative to Line Perpendicular to Paving Edge: 1/2 inch per 12 

inches of tie bar. 
5. Lateral Alignment and Spacing of Dowels: 1 inch. 
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6. Vertical Alignment of Dowels: 1/4 inch. 
7. Alignment of Dowel-Bar End Relative to Line Perpendicular to Paving Edge: 1/4 inch 

per 12 inches of dowel. 
8. Joint Spacing: 3 inches. 
9. Contraction Joint Depth: Plus 1/4 inch, no minus. 
10. Joint Width: Plus 1/8 inch, no minus. 

3.10 REPAIR AND PROTECTION 

A. Remove and replace concrete paving that is broken, damaged, or defective or that does not 
comply with requirements in this Section. Remove work in complete sections from joint to joint 
unless otherwise approved by Architect. 

B. Drill test cores, where directed by Architect, when necessary to determine magnitude of cracks 
or defective areas. Fill drilled core holes in satisfactory paving areas with portland cement 
concrete bonded to paving with epoxy adhesive. 

C. Protect concrete paving from damage. Exclude traffic from paving for at least 14 days after 
placement. When construction traffic is permitted, maintain paving as clean as possible by 
removing surface stains and spillage of materials as they occur. 

D. Maintain concrete paving free of stains, discoloration, dirt, and other foreign material. Sweep 
paving not more than two days before date scheduled for Substantial Completion inspections. 

END OF SECTION 321313
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SECTION 323113 - CHAIN LINK FENCES AND GATES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Chain-link fences. 

1.3 PRECONSTRUCTION MEETINGS 

A. Preconstruction Conference: Conduct conference at Project site . 

1. Inspect and discuss electrical roughing-in, equipment bases, and other preparatory work 
specified elsewhere. 

2. Review coordination of interlocked equipment specified in this Section and elsewhere. 
3. Review required testing, inspecting, and certifying procedures. 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for the following: 
a. Fence posts, rails, and fittings. 
b. Chain-link fabric, reinforcements, and attachments. 

1.5 FIELD CONDITIONS 

A. Field Measurements: Verify layout information for chain-link fences and gates shown on 
Drawings in relation to property survey and existing structures. Verify dimensions by field 
measurements. 



Providence Parks Department 
Sessions Street Park Field  
Improvements  

SECTION 323113 - CHAIN 
LINK FENCES AND GATES

 

 323113 - 2  

PART 2 - PRODUCTS 

2.1 CHAIN-LINK FENCE FABRIC 

A. General: Provide fabric in one-piece heights measured between top and bottom of outer edge of 
selvage knuckle or twist according to "CLFMI Product Manual" and requirements indicated 
below: 

1. Fabric Height: varies 
2. Steel Wire for Fabric: Wire diameter of 0.113 inch . 

a. Zinc-Coated Fabric: ASTM A 392, Type II, Class 1, 1.2 oz./sq. ft. with zinc 
coating.  

3. Aluminum Wire Fabric: ASTM F 1183, with mill finish, and wire diameter of 0.148 inch 
. 
a. Mesh Size: 2 inches . 

4. Selvage: Knuckled at both selvages . 

2.2 FENCE FRAMEWORK 

A. Posts and Rails as detailed : ASTM F 1043 for framework, including rails, braces, and line; 
terminal and corner posts. Provide members with minimum dimensions and wall thickness 
according to ASTM F 1043  or ASTM F 1083 based on the following: 

1. Fence Height: varies. 
2. Horizontal Framework Members: top and bottom rails according to ASTM F 1043. 

a. Top Rail: 1.25 by 1.63 inches . 

2.3 TENSION WIRE 

A. Metallic-Coated Steel Wire: 0.177-inch- diameter, marcelled tension wire according to 
ASTM A 817 or ASTM A 824, with the following metallic coating: 

1. Type II: Zinc coated (galvanized) by hot-dip process, with the following minimum 
coating weight: 
a. Class 3: Not less than 0.8 oz./sq. ft. of uncoated wire surface. 
b. Class 4: Not less than 1.2 oz./sq. ft. of uncoated wire surface. 
c. Class 5: Not less than 2 oz./sq. ft. of uncoated wire surface. 
d. Matching chain-link fabric coating weight. 

B. Aluminum Wire: 0.192-inch- diameter tension wire, mill finished, according to ASTM B 211, 
Alloy 6061-T94 with 50,000-psi minimum tensile strength. 

2.4 FITTINGS 

A. Provide fittings according to ASTM F 626. 
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B. Post Caps: Provide for each post. 

1. Provide line post caps with loop to receive tension wire or top rail. 

C. Rail and Brace Ends: For each corner, pull, and end post. 

D. Rail Fittings: Provide the following: 

1. Top Rail Sleeves: Pressed-steel or round-steel tubing not less than 6 inches long. 
2. Rail Clamps: Line and corner boulevard clamps for connecting bottom rails to posts. 

E. Tension and Brace Bands: Pressed steel . 

F. Tension Bars: Steel , length not less than 2 inches shorter than full height of chain-link fabric. 
Provide one bar for each gate and end post, and two for each corner and pull post, unless fabric 
is integrally woven into post. 

G. Tie Wires, Clips, and Fasteners: According to ASTM F 626. 

1. Standard Round Wire Ties: For attaching chain-link fabric to posts, rails, and frames, 
according to the following: 
a. Hot-Dip Galvanized Steel: 0.106-inch- diameter wire ; galvanized coating 

thickness matching coating thickness of chain-link fence fabric. 
b. Aluminum: ASTM B 211; Alloy 1350-H19; 0.148-inch- diameter, mill-finished 

wire. 

H. Finish: 

1. Metallic Coating for Pressed Steel or Cast Iron: Not less than 1.2 oz./sq. ft. of zinc. 
2. Aluminum: Mill finish. 
3. Black vinyl. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for site 
clearing, earthwork, pavement work, and other conditions affecting performance of the Work. 

1. Do not begin installation before final grading is completed unless otherwise permitted by 
Architect. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 CHAIN-LINK FENCE INSTALLATION 

A. Install chain-link fencing fabric according to ASTM F 567 and more stringent requirements 
specified. 
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B. Post Bracing and Intermediate Rails: Install according to ASTM F 567, maintaining plumb 
position and alignment of fence posts. Diagonally brace terminal posts to adjacent line posts 
with truss rods and turnbuckles. Install braces at end and gate posts and at both sides of corner 
and pull posts. 

1. Locate horizontal braces at midheight of fabric or higher, on fences with top rail, and at 
two-third fabric height on fences without top rail. Install so posts are plumb when 
diagonal rod is under proper tension. 

C. Top Rail: Install according to ASTM F 567, maintaining plumb position and alignment of fence 
posts. Run rail continuously through line post caps, bending to radius for curved runs and 
terminating into rail end attached to posts or post caps fabricated to receive rail at terminal 
posts. Provide expansion couplings as recommended in writing by fencing manufacturer. 

D. Intermediate and Bottom Rails: Secure to posts with fittings. 

E. Chain-Link Fabric: Apply fabric to outside of enclosing framework. Leave 2-inch bottom 
clearance between finish grade or surface and bottom selvage unless otherwise indicated. Pull 
fabric taut and tie to posts, rails, and tension wires. Anchor to framework so fabric remains 
under tension after pulling force is released. 

F. Tension or Stretcher Bars: Thread through fabric and secure to end, corner, pull, and gate posts, 
with tension bands spaced not more than 15 inches o.c. 

G. Tie Wires: Use wire of proper length to firmly secure fabric to line posts and rails. Attach wire 
at one end to chain-link fabric, wrap wire around post a minimum of 180 degrees, and attach 
other end to chain-link fabric according to ASTM F 626. Bend ends of wire to minimize hazard 
to individuals and clothing. 

1. Maximum Spacing: Tie fabric to line posts at 12 inches o.c. and to braces at 24 inches 
o.c. 

H. Fasteners: Install nuts for tension bands and carriage bolts on the side of fence opposite the 
fabric side. 

END OF SECTION 323113
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SECTION 323300 - SITE FURNISHINGS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Seating. 

1.3 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

1.4 CLOSEOUT SUBMITTALS 

A. Maintenance Data: For site furnishings to include in maintenance manuals. 

PART 2 - PRODUCTS 

2.1 SEATING  

A. Manufacturers: Subject to compliance with requirements, provide products by one of the 
following: 

1. Landscape Structures Inc. TenderTuff Coated Bench, Model #141683, no backrest, 
surface-mount; or approved equal. 

B. Steel Finish: PVC-color coated. 

1. Color: Green. 

2.2 GENERAL FINISH REQUIREMENTS 

A. Appearance of Finished Work: Noticeable variations in same piece are unacceptable. Variations 
in appearance of adjoining components are acceptable if they are within the range of approved 
Samples and are assembled or installed to minimize contrast. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions, with Installer present, for compliance with requirements for 
correct and level finished grade, mounting surfaces, installation tolerances, and other conditions 
affecting performance of the Work. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. Comply with manufacturer's written installation instructions unless more stringent requirements 
are indicated. Complete field assembly of site furnishings where required. 

B. Unless otherwise indicated, install site furnishings after landscaping and paving have been 
completed. 

C. Install site furnishings level, plumb, true, and securely anchored at locations indicated on 
Drawings. 

D. Post Setting: Set cast-in support posts in concrete footing with smooth top, shaped to shed 
water. Protect portion of posts above footing from concrete splatter. Verify that posts are set 
plumb or at correct angle and are aligned and at correct height and spacing. Hold posts in 
position during placement and finishing operations until concrete is sufficiently cured. 

END OF SECTION 323300
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SECTION 329200 - TURF AND GRASSES 

PART 4 - GENERAL 

4.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

4.2 SUMMARY 

A. Section Includes: 

1. Seeding. 
2. Hydroseeding. 
3. Sodding. 

4.3 DEFINITIONS 

A. Finish Grade: Elevation of finished surface of planting soil. 

B. Pests: Living organisms that occur where they are not desired or that cause damage to plants, 
animals, or people. Pests include insects, mites, grubs, mollusks (snails and slugs), rodents 
(gophers, moles, and mice), unwanted plants (weeds), fungi, bacteria, and viruses. 

C. Planting Soil: Existing, on-site soil; imported soil; or manufactured soil that has been modified 
with soil amendments and perhaps fertilizers to produce a soil mixture best for plant growth. 
See and drawing designations for planting soils. 

D. Subgrade: The surface or elevation of subsoil remaining after excavation is complete, or the top 
surface of a fill or backfill before planting soil is placed. 

4.4 PRECONSTRUCTION MEETINGS 

A. Preconstruction Meeting: Conduct meeting at Project site . 

4.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For landscape Installer. 

B. Certification of Grass Seed: From seed vendor for each grass-seed monostand or mixture, 
stating the botanical and common name, percentage by weight of each species and variety, and 
percentage of purity, germination, and weed seed. Include the year of production and date of 
packaging. 
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1. Certification of each seed mixture for turfgrass sod . Include identification of source and 
name and telephone number of supplier. 

C. Product Certificates: For fertilizers, from manufacturer. 

4.6 QUALITY ASSURANCE 

A. Installer Qualifications: A qualified landscape installer whose work has resulted in successful 
turf establishment. 

1. Professional Membership: Installer shall be a member in good standing of either the 
Professional Landcare Network or the American Nursery and Landscape Association. 

2. Experience: Five - years' experience in turf installation. 
3. Installer's Field Supervision: Require Installer to maintain an experienced full-time 

supervisor on Project site when work is in progress. 
4. Personnel Certifications: Installer's field supervisor shall have certification in one of the 

following categories from the Professional Landcare Network: 
a. Landscape Industry Certified Technician - Exterior. 
b. Landscape Industry Certified Lawncare Manager. 
c. Landscape Industry Certified Lawncare Technician. 

5. Pesticide Applicator: State licensed, commercial. 

4.7 DELIVERY, STORAGE, AND HANDLING 

A. Seed and Other Packaged Materials: Deliver packaged materials in original, unopened 
containers showing weight, certified analysis, name and address of manufacturer, and indication 
of compliance with state and Federal laws, as applicable. 

B. Sod: Harvest, deliver, store, and handle sod according to requirements in "Specifications for 
Turfgrass Sod Materials" and "Specifications for Turfgrass Sod Transplanting and Installation" 
sections in TPI's "Guideline Specifications to Turfgrass Sodding." Deliver sod within 24 hours 
of harvesting and in time for planting promptly. Protect sod from breakage and drying. 

C. Bulk Materials: 

1. Do not dump or store bulk materials near structures, utilities, walkways and pavements, 
or on existing turf areas or plants. 

2. Provide erosion-control measures to prevent erosion or displacement of bulk materials; 
discharge of soil-bearing water runoff; and airborne dust reaching adjacent properties, 
water conveyance systems, or walkways. 

3. Accompany each delivery of bulk materials with appropriate certificates. 

4.8 FIELD CONDITIONS 

A. Planting Restrictions: Plant during one of the following periods. Coordinate planting periods 
with initial maintenance periods to provide required maintenance from date of Substantial 
Completion . 
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1. Spring Planting: April 1- May 31 . 
2. Fall Planting: August 15 - October 15 . 

B. Weather Limitations: Proceed with planting only when existing and forecasted weather 
conditions permit planting to be performed when beneficial and optimum results may be 
obtained. Apply products during favorable weather conditions according to manufacturer's 
written instructions. 

PART 5 - PRODUCTS 

5.1 SEED 

A. Grass Seed: Fresh, clean, dry, new-crop seed complying with AOSA's "Rules for Testing 
Seeds" for purity and germination tolerances. 

B. Seed Species: 

1. Quality: State-certified seed of grass species as listed below for solar exposure. 
2. Quality: Seed of grass species as listed below for solar exposure, with not less than 85 

percent germination, not less than 95 percent pure seed, and not more than 0.5 percent 
weed seed: 

C. Grass-Seed Mix: Proprietary seed mix as follows: 

1. Products: Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 
a.  Allen's seed 80/20 seed mix or approved equal . 

5.2 TURFGRASS SOD 

A. Turfgrass Sod: Certified Approved , complying with "Specifications for Turfgrass Sod 
Materials" in TPI's "Guideline Specifications to Turfgrass Sodding." Furnish viable sod of 
uniform density, color, and texture that is strongly rooted and capable of vigorous growth and 
development when planted. 

B. Turfgrass Species: Sod of grass species as follows, with not less than 85 percent germination, 
not less than 95 percent pure seed, and not more than 0.5 percent weed seed: 

1. Sun and Partial Shade: Proportioned by weight as follows: 
a. 50 percent Kentucky bluegrass (Poa pratensis). 
b. 30 percent chewings red fescue (Festuca rubra variety). 
c. 10 percent perennial ryegrass (Lolium perenne). 
d. 10 percent redtop (Agrostis alba). 
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PART 6 - EXECUTION 

6.1 EXAMINATION 

A. Examine areas to be planted for compliance with requirements and other conditions affecting 
installation and performance of the Work. 

1. Verify that no foreign or deleterious material or liquid such as paint, paint washout, 
concrete slurry, concrete layers or chunks, cement, plaster, oils, gasoline, diesel fuel, 
paint thinner, turpentine, tar, roofing compound, or acid has been deposited in soil within 
a planting area. 

2. Suspend planting operations during periods of excessive soil moisture until the moisture 
content reaches acceptable levels to attain the required results. 

3. Uniformly moisten excessively dry soil that is not workable or which is dusty. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

C. If contamination by foreign or deleterious material or liquid is present in soil within a planting 
area, remove the soil and contamination as directed by Architect and replace with new planting 
soil. 

6.2 PREPARATION 

A. Protect structures; utilities; sidewalks; pavements; and other facilities, trees, shrubs, and 
plantings from damage caused by planting operations. 

1. Protect grade stakes set by others until directed to remove them. 

B. Install erosion-control measures to prevent erosion or displacement of soils and discharge of 
soil-bearing water runoff or airborne dust to adjacent properties and walkways. 

6.3 SEEDING 

A. Sow seed with spreader or seeding machine. Do not broadcast or drop seed when wind velocity 
exceeds 5 mph. 

1. Evenly distribute seed by sowing equal quantities in two directions at right angles to each 
other. 

2. Do not use wet seed or seed that is moldy or otherwise damaged. 
3. Do not seed against existing trees. Limit extent of seed to outside edge of planting saucer. 

B. Sow seed at a total rate of 3 to 4 lb/1000 sq. ft. , . 

C. Rake seed lightly into top 1/8 inch of soil, roll lightly, and water with fine spray. 
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D. Protect seeded areas with slopes exceeding 1:4 with erosion-control blankets and 1:6 with 
erosion-control fiber mesh installed and stapled according to manufacturer's written 
instructions. 

E. Protect seeded areas with erosion-control mats where indicated on Drawings; install and anchor 
according to manufacturer's written instructions. 

F. Protect seeded areas from hot, dry weather or drying winds by applying planting soil within 24 
hours after completing seeding operations. Soak areas, scatter mulch uniformly to a thickness of 
3/16 inch , and roll surface smooth. 

6.4 SODDING 

A. Lay sod within 24 hours of harvesting. Do not lay sod if dormant or if ground is frozen or 
muddy. 

B. Lay sod to form a solid mass with tightly fitted joints. Butt ends and sides of sod; do not stretch 
or overlap. Stagger sod strips or pads to offset joints in adjacent courses. Avoid damage to soil 
or sod during installation. Tamp and roll lightly to ensure contact with soil, eliminate air 
pockets, and form a smooth surface. Work sifted soil or fine sand into minor cracks between 
pieces of sod; remove excess to avoid smothering sod and adjacent grass. 

1. Lay sod across slopes exceeding 1:3. 

C. Saturate sod with fine water spray within two hours of planting. During first week after 
planting, water daily or more frequently as necessary to maintain moist soil to a minimum depth 
of 1-1/2 inches below sod. 

6.5 TURF RENOVATION 

A. Renovate existing turf where indicated. 

B. Renovate turf damaged by Contractor's operations, such as storage of materials or equipment 
and movement of vehicles. 

1. Reestablish turf where settlement or washouts occur or where minor regrading is 
required. 

2. Install new planting soil as required. 

C. Remove sod and vegetation from diseased or unsatisfactory turf areas; do not bury in soil. 

D. Remove topsoil containing foreign materials, such as oil drippings, fuel spills, stones, gravel, 
and other construction materials resulting from Contractor's operations, and replace with new 
planting soil. 

E. Mow, dethatch, core aerate, and rake existing turf. 
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F. Remove weeds before seeding. Where weeds are extensive, apply selective herbicides as 
required. Do not use pre-emergence herbicides. 

G. Remove waste and foreign materials, including weeds, soil cores, grass, vegetation, and turf, 
and legally dispose of them off Owner's property. 

H. Till stripped, bare, and compacted areas thoroughly to a soil depth of 6 inches. 

I. Apply seed and protect with straw mulch as required for new turf. 

J. Water newly planted areas and keep moist until new turf is established. 

6.6 SATISFACTORY TURF 

A. Turf installations shall meet the following criteria as determined by Architect: 

1. Satisfactory Seeded Turf: At end of maintenance period, a healthy, uniform, close stand 
of grass has been established, free of weeds and surface irregularities, with coverage 
exceeding 90 percent over any 10 sq. ft. and bare spots not exceeding 5 by 5 inches  

B. Use specified materials to reestablish turf that does not comply with requirements, and continue 
maintenance until turf is satisfactory. 

6.7 CLEANUP AND PROTECTION 

A. Promptly remove soil and debris created by turf work from paved areas. Clean wheels of 
vehicles before leaving site to avoid tracking soil onto roads, walks, or other paved areas. 

B. Remove surplus soil and waste material, including excess subsoil, unsuitable soil, trash, and 
debris, and legally dispose of them off Owner's property. 

C. Erect temporary fencing or barricades and warning signs as required to protect newly planted 
areas from traffic. Maintain fencing and barricades throughout initial maintenance period and 
remove after plantings are established. 

D. Remove nondegradable erosion-control measures after grass establishment period. 

END OF SECTION 329200 
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